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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 001                     CONTRACT ID : 13308                        COUNTIES : Flathead 
     LETTING DATE : 03/27/08  9:00 AM       DISTRICT    : 1 
                                          CONTRACT TIME :  200  WORKING DAYS (AVAILABLE DAYS) 
     CONTRACT DESCRIPTION : STILLWATER RIVER - NORTH 
     PROJECT(S) : (1061064000) CBI 5-3(64)118 
                  STILLWATER RIVER - NORTH 
 
     VENDOR RANKING : 
 
  -------------------------------------------------------------------------------------------------------------------------------- 
                                                                                               TOTAL           % OVER      % OVER 
  RANK     VENDOR NO./NAME                                                                      BID             LOW BID      EST 
  -------------------------------------------------------------------------------------------------------------------------------- 
   0   -EST-           ENGINEER'S ESTIMATE                                              $     7,310,794.40    117.9884% 100.0000% 
   1   4358            KNIFE RIVER - KALISPELL                                          $     6,196,196.00    100.0000%  84.7541% 
   2   2097            SCHELLINGER CONST CO INC                                         $     6,476,827.39    104.5291%  88.5927% 
   3   2050            RIVERSIDE CONTRACTING INC                                        $     6,934,595.17    111.9170%  94.8542% 
   4   3744            M A DEATLEY CONSTRUCTION INC                                     $     7,193,984.24    116.1032%  98.4022% 
   5   2087            NELCON INC                                                       $     7,460,339.00    120.4019% 102.0455% 
==================================================================================================================================== 
                                          |(   0  ) -EST-               |(   1  ) 4358                |(   2  ) 2097 
                                          |ENGINEER'S ESTIMATE          |KNIFE RIVER - KALISPELL      |SCHELLINGER CONSTRUCTION CO I 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   GRADE, GRAVEL, PMS OVERLAY, DRAINAGE, FENCING, GUARDRAIL, S 
                                          |                             |                             | 
0010 104100000            40000.000  UNIT |       1.00000       40000.00|       1.00000       40000.00|       1.00000       40000.00 
  MISCELLANEOUS WORK                      |                             |                             | 
0020 104230000                       LUMP |   50000.00000       50000.00|   24000.00000       24000.00|   92000.00000       92000.00 
  DETOUR-CONST MAINTAIN AND REM           |                             |                             | 
0030 105100200               17.560  CRKM |    4500.00000       79020.00|    1900.00000       33364.00|    1500.00000       26340.00 
  FINISH GRADE CONTROL                    |                             |                             | 
0040 105200000                       LUMP |    9000.00000        9000.00|    6000.00000        6000.00|    5000.00000        5000.00 
  BRIDGE SURVEY                           |                             |                             | 
0050 109200000                       LUMP |  700000.00000      700000.00|  184101.24000      184101.24|  650000.00000      650000.00 
  MOBILIZATION                            |                             |                             | 
0060 203100000           124058.000  M3   |       4.50000      558261.00|       7.40000      918029.20|       5.50000      682319.00 
  EXCAVATION-UNCLASSIFIED                 |                             |                             | 
0070 203200000             9210.000  M3   |      10.00000       92100.00|       9.25000       85192.50|       0.10000         921.00 
  EXCAVATION-UNCLASS BORROW               |                             |                             | 
0080 203220000            55440.000  M3   |      18.00000      997920.00|      10.85000      601524.00|      13.25000      734580.00 
  SPECIAL BORROW-NEAT LINE                |                             |                             | 
0090 203500000            16895.000  M3   |       4.50000       76027.50|       3.90000       65890.50|       5.00000       84475.00 
  TOPSOIL-SALVAGING AND PLACING           |                             |                             | 
0100 203500100             5392.000  M3   |       3.50000       18872.00|       1.40000        7548.80|       3.50000       18872.00 
  TOPSOIL-PLACE                           |                             |                             | 
0110 207300000               56.000  M3   |      55.00000        3080.00|      62.00000        3472.00|      56.00000        3136.00 
  BEDDING MATERIAL                        |                             |                             | 
0120 207320000             1005.200  M3   |      40.00000       40208.00|      41.00000       41213.20|      30.00000       30156.00 
  FILTER MATERIAL                         |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 001                     CONTRACT ID : 13308                        COUNTIES : Flathead 
     LETTING DATE : 03/27/08  9:00 AM       DISTRICT    : 1 
 
==================================================================================================================================== 
                                          |(   0  ) -EST-               |(   1   ) 4358               |(   2  ) 2097 
                                          |ENGINEER'S ESTIMATE          |KNIFE RIVER - KALISPELL      |SCHELLINGER CONSTRUCTION CO I 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0130 208106000              900.000  UNIT |       1.00000         900.00|       1.00000         900.00|       1.00000         900.00 
  MPDES PERMIT FEES                       |                             |                             | 
0140 208106050                       LUMP |   50000.00000       50000.00|   40000.00000       40000.00|   35000.00000       35000.00 
  TEMPORARY EROSION CONTROL - LS          |                             |                             | 
0150 210300000                8.000  KM   |     125.00000        1000.00|      80.00000         640.00|     100.00000         800.00 
  TEST TRAILER-TRANSPORT,SETUP            |                             |                             | 
0160 301270000            31590.000  M3   |      23.00000      726570.00|      18.65000      589153.50|      21.00000      663390.00 
  CRUSHED AGGREGATE COURSE                |                             |                             | 
0170 301440010            70339.000  M2   |       0.60000       42203.40|       0.65000       45720.35|       0.55000       38686.45 
  COVER - TYPE 1                          |                             |                             | 
0180 301700000             2500.000  M3   |      23.00000       57500.00|      25.00000       62500.00|       1.00000        2500.00 
  TRAFFIC GRAVEL                          |                             |                             | 
0190 301750000             1314.000  M3   |      40.00000       52560.00|      39.50000       51903.00|      40.00000       52560.00 
  BRIDGE END BACKFILL                     |                             |                             | 
0200 401080000            20828.000  MT   |      25.00000      520700.00|      26.85000      559231.80|      31.75000      661289.00 
  PLANT MIX BIT SURF GR S - 19 MM         |                             |                             | 
0210 401100000              142.700  MT   |     140.00000       19978.00|     160.00000       22832.00|     129.00000       18408.30 
  DUST PALLIATIVE                         |                             |                             | 
0220 401200000              292.000  MT   |     165.00000       48180.00|     172.00000       50224.00|     190.00000       55480.00 
  HYDRATED LIME                           |                             |                             | 
0230 401320000            15317.000  M2   |       2.00000       30634.00|       0.95000       14551.15|       1.75000       26804.75 
  PAVEMENT PULVERIZATION                  |                             |                             | 
0240 402097000             1250.000  MT   |     435.00000      543750.00|     465.00000      581250.00|     450.00000      562500.00 
  ASPHALT CEMENT PG 70-28                 |                             |                             | 
0250 402200000            32149.000  L    |       0.60000       19289.40|       0.90000       28934.10|       0.90000       28934.10 
  EMULSIFIED ASPHALT SS-1                 |                             |                             | 
0260 402225000              129.100  MT   |     400.00000       51640.00|     445.00000       57449.50|     430.00000       55513.00 
  EMULSIFIED ASPHALT CRS-2P               |                             |                             | 
0270 551175000              229.600  M3   |     650.00000      149240.00|     563.00000      129264.80|     450.00000      103320.00 
  CONCRETE-CLASS DD                       |                             |                             | 
0280 551410000              274.600  M3   |     675.00000      185355.00|     563.00000      154599.80|     450.00000      123570.00 
  CONCRETE-CLASS SD                       |                             |                             | 
0290 552150000              886.000  M2   |      13.00000       11518.00|      18.75000       16612.50|      15.00000       13290.00 
  TRANSVERSE DECK GROOVING                |                             |                             | 
0300 552600000               24.000  EACH |     600.00000       14400.00|     500.00000       12000.00|     400.00000        9600.00 
  ELASTOMERIC BEARING DEVICES             |                             |                             | 
0310 553040000              516.000  M    |     800.00000      412800.00|     875.00000      451500.00|     700.00000      361200.00 
  PRESTRESSED BEAM-TYPE M-72              |                             |                             | 
0320 555100000            16194.000  KG   |       3.00000       48582.00|       3.13000       50687.22|       2.50000       40485.00 
  REINFORCING STEEL                       |                             |                             | 
0330 555200000            38392.000  KG   |       3.00000      115176.00|       3.13000      120166.96|       2.50000       95980.00 
  REINFORCING STEEL-EPOXY COATED          |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 001                     CONTRACT ID : 13308                        COUNTIES : Flathead 
     LETTING DATE : 03/27/08  9:00 AM       DISTRICT    : 1 
 
==================================================================================================================================== 
                                          |(   0  ) -EST-               |(   1   ) 4358               |(   2  ) 2097 
                                          |ENGINEER'S ESTIMATE          |KNIFE RIVER - KALISPELL      |SCHELLINGER CONSTRUCTION CO I 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0340 559233630              704.000  M    |     200.00000      140800.00|     312.00000      219648.00|     250.00000      176000.00 
  FURN STL PILE HP 360 X 152 MM           |                             |                             | 
0350 559333630              688.000  M    |      75.00000       51600.00|      50.00000       34400.00|      40.00000       27520.00 
  DR STL PILE HP 360 X 152 MM             |                             |                             | 
0360 559556000               32.000  EACH |     160.00000        5120.00|     188.00000        6016.00|     150.00000        4800.00 
  PILE DRIVING POINT                      |                             |                             | 
0370 559640000                4.000  EACH |    6500.00000       26000.00|   10000.00000       40000.00|    8000.00000       32000.00 
  DYNAMIC LOAD TEST                       |                             |                             | 
0380 602010000              139.000  M    |      40.00000        5560.00|      57.00000        7923.00|      56.00000        7784.00 
  REMOVE PIPE CULVERTS                    |                             |                             | 
0390 602050000               87.000  M    |      44.00000        3828.00|      70.00000        6090.00|      55.00000        4785.00 
  PLUG AND ABANDON                        |                             |                             | 
0400 603004500              483.000  M    |     150.00000       72450.00|      84.00000       40572.00|     125.00000       60375.00 
  DRAINAGE PIPE 450 MM                    |                             |                             | 
0410 603006000              189.000  M    |     225.00000       42525.00|     136.00000       25704.00|     195.00000       36855.00 
  DRAINAGE PIPE 600 MM                    |                             |                             | 
0420 603008900               70.000  M    |     325.00000       22750.00|     217.00000       15190.00|     290.00000       20300.00 
  DRAINAGE PIPE 900 MM                    |                             |                             | 
0430 603100451                7.000  M    |     200.00000        1400.00|     140.00000         980.00|     190.00000        1330.00 
  CSP 450 MM X 1.63 MM                    |                             |                             | 
0440 603100920               56.000  M    |     350.00000       19600.00|     222.00000       12432.00|     245.00000       13720.00 
  CSP 900 MM X 2.01 MM                    |                             |                             | 
0450 603101220               16.500  M    |     500.00000        8250.00|     329.00000        5428.50|     430.00000        7095.00 
  CSP 1200 MM X 2.01 MM                   |                             |                             | 
0460 603444530               85.300  M    |     200.00000       17060.00|     197.00000       16804.10|     185.00000       15780.50 
  RCP IRR 450 MM CL 3                     |                             |                             | 
0470 603446030              161.200  M    |     260.00000       41912.00|     242.00000       39010.40|     215.00000       34658.00 
  RCP IRR 600 MM CL 3                     |                             |                             | 
0480 603640150             1489.000  M    |      37.00000       55093.00|      37.00000       55093.00|      25.00000       37225.00 
  CORR PLAST PIPE 150 MM PERF             |                             |                             | 
0490 603806030                1.000  EACH |     500.00000         500.00|    3340.00000        3340.00|    1525.00000        1525.00 
  CONNECT TO EXIST MANHOLE                |                             |                             | 
0500 603814500              110.000  M    |     300.00000       33000.00|     384.00000       42240.00|     350.00000       38500.00 
  STEEL CASING 450 MM                     |                             |                             | 
0510 604011200                1.000  EACH |    2400.00000        2400.00|    2877.00000        2877.00|    3150.00000        3150.00 
  MANHOLE-1200 MM-TYPE 1                  |                             |                             | 
0520 604240000                2.000  EACH |    1500.00000        3000.00|    1986.00000        3972.00|    1950.00000        3900.00 
  INLET-DROP-TYPE 4                       |                             |                             | 
0530 604320000                3.000  EACH |    2400.00000        7200.00|    2162.00000        6486.00|    2100.00000        6300.00 
  INLET-CURB-TYPE 2                       |                             |                             | 
0540 604510000                2.000  EACH |    3000.00000        6000.00|    2135.00000        4270.00|    3050.00000        6100.00 
  INLET-MEDIAN-TYPE 1                     |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 001                     CONTRACT ID : 13308                        COUNTIES : Flathead 
     LETTING DATE : 03/27/08  9:00 AM       DISTRICT    : 1 
 
==================================================================================================================================== 
                                          |(   0  ) -EST-               |(   1   ) 4358               |(   2  ) 2097 
                                          |ENGINEER'S ESTIMATE          |KNIFE RIVER - KALISPELL      |SCHELLINGER CONSTRUCTION CO I 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0550 604520000                4.000  EACH |    2750.00000       11000.00|    2214.00000        8856.00|    2600.00000       10400.00 
  INLET-MEDIAN-TYPE 2                     |                             |                             | 
0560 604801000                       LUMP |   15000.00000       15000.00|   14500.00000       14500.00|   20600.00000       20600.00 
  OIL/WATER SEPARATOR                     |                             |                             | 
0570 606000000              363.860  M    |      60.00000       21831.60|      60.00000       21831.60|      50.00000       18193.00 
  GUARD RAIL-STEEL                        |                             |                             | 
0580 606110000                8.000  EACH |    2150.00000       17200.00|    1900.00000       15200.00|    1545.00000       12360.00 
  GUARD RAIL-STL/BR APPR-TY 1             |                             |                             | 
0590 606190000                4.000  EACH |     625.00000        2500.00|     725.00000        2900.00|     590.00000        2360.00 
  ONE-WAY DEPART TERM SECTION             |                             |                             | 
0600 606250000                4.000  EACH |    2600.00000       10400.00|    2700.00000       10800.00|    2131.00000        8524.00 
  GUARD RAIL-OPTIONAL TERM SECT           |                             |                             | 
0610 606800000               91.300  M    |       9.00000         821.70|       0.75000          68.48|       0.50000          45.65 
  REMOVE GUARD RAIL                       |                             |                             | 
0620 606900000               80.010  M    |      55.00000        4400.55|      37.00000        2960.37|      30.00000        2400.30 
  TEMP METAL GUARDRAIL                    |                             |                             | 
0630 606940000                2.000  EACH |    1500.00000        3000.00|    1150.00000        2300.00|     925.00000        1850.00 
  TEMP GD RAIL-STL/BR APPR-TY 1           |                             |                             | 
0640 606950000                2.000  EACH |    2500.00000        5000.00|    1300.00000        2600.00|    1070.00000        2140.00 
  TEMP OPTIONAL TERM END SECTION          |                             |                             | 
0650 607204000             2108.100  M    |       7.00000       14756.70|       6.75000       14229.68|       6.25000       13175.63 
  FARM FENCE-TYPE F4W                     |                             |                             | 
0660 607211000               30.000  EACH |     150.00000        4500.00|     125.00000        3750.00|     115.00000        3450.00 
  FARM FENCE-PANEL/SINGLE FW              |                             |                             | 
0670 607212000               18.000  EACH |     200.00000        3600.00|     230.00000        4140.00|     215.00000        3870.00 
  FARM FENCE-PANEL/DOUBLE FW              |                             |                             | 
0680 607300200                4.800  M    |      75.00000         360.00|      33.50000         160.80|      30.85000         148.08 
  FARM GATE-WIRE-TYPE G-2                 |                             |                             | 
0690 607300300               39.600  M    |      80.00000        3168.00|      53.00000        2098.80|      49.25000        1950.30 
  FARM GATE-METAL-TYPE G-3                |                             |                             | 
0700 607490000               22.000  EACH |      60.00000        1320.00|      65.00000        1430.00|      60.00000        1320.00 
  DEADMAN                                 |                             |                             | 
0710 607602813              141.700  M    |      20.00000        2834.00|      12.50000        1771.25|      11.50000        1629.55 
  FARM FENCE-TYPE F2W-813 MM WW           |                             |                             | 
0720 607700000                4.800  M    |      10.00000          48.00|       3.00000          14.40|       2.80000          13.44 
  REMOVE FENCE                            |                             |                             | 
0730 608100000              461.700  M2   |      85.00000       39244.50|      52.00000       24008.40|      70.00000       32319.00 
  SIDEWALK-CONCRETE 100 MM                |                             |                             | 
0740 608150000               11.000  M2   |     110.00000        1210.00|     127.00000        1397.00|      95.00000        1045.00 
  SIDEWALK-CONCRETE 150 MM                |                             |                             | 
0750 608290100                2.000  M2   |     700.00000        1400.00|     355.00000         710.00|     365.00000         730.00 
  TRUNCATED DOMES                         |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 001                     CONTRACT ID : 13308                        COUNTIES : Flathead 
     LETTING DATE : 03/27/08  9:00 AM       DISTRICT    : 1 
 
==================================================================================================================================== 
                                          |(   0  ) -EST-               |(   1   ) 4358               |(   2  ) 2097 
                                          |ENGINEER'S ESTIMATE          |KNIFE RIVER - KALISPELL      |SCHELLINGER CONSTRUCTION CO I 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0760 609000000              309.600  M    |      80.00000       24768.00|      50.00000       15480.00|      60.00000       18576.00 
  CURB AND GUTTER-CONCRETE                |                             |                             | 
0770 610110000               11.600  HA   |     600.00000        6960.00|     755.00000        8758.00|     555.00000        6438.00 
  SEEDING AREA NO 1                       |                             |                             | 
0780 610130000                5.100  HA   |     500.00000        2550.00|     755.00000        3850.50|     555.00000        2830.50 
  SEEDING AREA NO 3                       |                             |                             | 
0790 610210000               11.600  HA   |     250.00000        2900.00|     210.00000        2436.00|     155.00000        1798.00 
  FERTILIZING AREA NO 1                   |                             |                             | 
0800 610400000               16.700  HA   |     175.00000        2922.50|     210.00000        3507.00|     155.00000        2588.50 
  CONDITION SEEDBED SURFACE               |                             |                             | 
0810 610405010              750.000  UNIT |       1.00000         750.00|       1.00000         750.00|       1.00000         750.00 
  NOXIOUS WEED CONTROL                    |                             |                             | 
0820 613010000                4.000  M3   |     200.00000         800.00|      80.00000         320.00|     165.00000         660.00 
  RIPRAP-CLASS 1 RANDOM                   |                             |                             | 
0830 613200000              729.000  M2   |     100.00000       72900.00|      55.00000       40095.00|      65.00000       47385.00 
  SLOPE PROTECTION-CONCRETE               |                             |                             | 
0840 618010000           400000.000  UNIT |       0.95000      380000.00|       0.55000      220000.00|       0.55000      220000.00 
  TRAFFIC CONTROL-DEVICES CB              |                             |                             | 
0850 618030000                6.000  KM   |     700.00000        4200.00|     440.00000        2640.00|     415.00000        2490.00 
  TEMPORARY PAVEMENT MARKINGS             |                             |                             | 
0860 618140000                9.200  M2   |     220.00000        2024.00|     260.00000        2392.00|     220.00000        2024.00 
  SINGLE USE SIGNS                        |                             |                             | 
0870 619023000                8.400  M2   |     230.00000        1932.00|     380.00000        3192.00|     250.00000        2100.00 
  SIGNS-SHEET ALUM INCR-SHT I             |                             |                             | 
0880 619033000                3.880  M2   |     215.00000         834.20|     330.00000        1280.40|     250.00000         970.00 
  SIGNS-SHEET ALUM REFL SHT I             |                             |                             | 
0890 619034010               17.050  M2   |     255.00000        4347.75|     340.00000        5797.00|     260.00000        4433.00 
  SIGNS-SHEET ALUM REFL SHT IV            |                             |                             | 
0900 619110000               59.400  KG   |      14.00000         831.60|      14.00000         831.60|       9.10000         540.54 
  POSTS-TUBULAR STEEL                     |                             |                             | 
0910 619120000               37.200  KG   |      13.00000         483.60|       7.00000         260.40|      12.50000         465.00 
  POSTS-STEEL U SIGN                      |                             |                             | 
0920 619234000              108.000  M    |      32.00000        3456.00|      55.00000        5940.00|      28.00000        3024.00 
  POLES-TRD TMBR-BARN 100 MM              |                             |                             | 
0930 619235500               61.300  M    |      38.00000        2329.40|      62.00000        3800.60|      30.00000        1839.00 
  POLES-TRD TMBR-BARN 130 MM              |                             |                             | 
0940 619340000                1.000  EACH |     630.00000         630.00|    1200.00000        1200.00|     775.00000         775.00 
  FRANG SIGN POST BKWY 102 MM RD          |                             |                             | 
0950 619511000               42.000  EACH |      20.00000         840.00|      33.00000        1386.00|      27.00000        1134.00 
  DELINEATOR-DES A                        |                             |                             | 
0960 619512000               23.000  EACH |      23.00000         529.00|      32.00000         736.00|      28.50000         655.50 
  DELINEATOR-DES B                        |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 001                     CONTRACT ID : 13308                        COUNTIES : Flathead 
     LETTING DATE : 03/27/08  9:00 AM       DISTRICT    : 1 
 
==================================================================================================================================== 
                                          |(   0  ) -EST-               |(   1   ) 4358               |(   2  ) 2097 
                                          |ENGINEER'S ESTIMATE          |KNIFE RIVER - KALISPELL      |SCHELLINGER CONSTRUCTION CO I 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0970 619513000               30.000  EACH |      24.00000         720.00|      34.00000        1020.00|      32.00000         960.00 
  DELINEATOR-DES C                        |                             |                             | 
0980 619514000                4.000  EACH |      26.00000         104.00|      38.00000         152.00|      35.00000         140.00 
  DELINEATOR-DES D                        |                             |                             | 
0990 619560200               35.000  EACH |      37.00000        1295.00|      44.00000        1540.00|      40.00000        1400.00 
  DELINEATOR-FLEX DRIVABLE YLW            |                             |                             | 
1000 619700000               28.000  EACH |      41.00000        1148.00|      48.00000        1344.00|      30.00000         840.00 
  REMOVE SIGNS                            |                             |                             | 
1010 619720000                5.000  EACH |     200.00000        1000.00|     100.00000         500.00|     258.00000        1290.00 
  RESET SIGNS                             |                             |                             | 
1020 620010000              942.000  L    |       8.00000        7536.00|       7.00000        6594.00|       6.25000        5887.50 
  STRIPING-WHITE PAINT                    |                             |                             | 
1030 620020000              660.000  L    |       8.00000        5280.00|       7.00000        4620.00|       6.50000        4290.00 
  STRIPING-YELLOW PAINT                   |                             |                             | 
1040 620030000               31.000  L    |      50.00000        1550.00|      27.00000         837.00|      25.00000         775.00 
  WORDS AND SYMBOLS-WHITE PAINT           |                             |                             | 
1050 620110000              847.000  L    |      14.00000       11858.00|      16.00000       13552.00|      15.10000       12789.70 
  STRIPING-WHITE EPOXY                    |                             |                             | 
1060 620120000              645.000  L    |      14.00000        9030.00|      16.00000       10320.00|      15.25000        9836.25 
  STRIPING-YELLOW EPOXY                   |                             |                             | 
1070 620130000               19.000  L    |      85.00000        1615.00|     100.00000        1900.00|      95.00000        1805.00 
  WORDS/SYMBOLS-WHITE EPOXY               |                             |                             | 
1080 620710000              300.000  M    |       6.00000        1800.00|       5.00000        1500.00|       4.50000        1350.00 
  REMOVE PAVEMENT MARKINGS                |                             |                             | 
1090 621030000                1.000  EACH |     200.00000         200.00|     310.00000         310.00|    1000.00000        1000.00 
  REMOVE DROP INLETS                      |                             |                             | 
1100 622020000             5137.000  M2   |       2.00000       10274.00|       1.00000        5137.00|       1.75000        8989.75 
  SUBSURFACE DRAIN FILTER-HIGH SURV       |                             |                             | 
1110 622220000             2500.000  M2   |       3.00000        7500.00|       1.50000        3750.00|       2.00000        5000.00 
  GEOTEXTILE STABILIZATION                |                             |                             | 
1120 622520020                       LUMP |   15000.00000       15000.00|    3500.00000        3500.00|    7000.00000        7000.00 
  GEOTECH-MISCELLANEOUS WORK              |                             |                             | 
1130 800020000                       LUMP |    9500.00000        9500.00|    2200.00000        2200.00|    8000.00000        8000.00 
  CRITICAL PATH SCHEDULE                  |                             |                             | 
1140 800060000                5.000  EACH |     200.00000        1000.00|     550.00000        2750.00|     220.00000        1100.00 
  MAILBOX                                 |                             |                             | 
1150 800080000                8.100  KM   |     650.00000        5265.00|     550.00000        4455.00|     525.00000        4252.50 
  RUMBLE STRIPS                           |                             |                             | 
1160 800315000           103012.000  M2   |       2.00000      206024.00|       0.30000       30903.60|       0.80000       82409.60 
  MISCELLANEOUS ITEMS - INSTALL           |                             |                             | 
     SECTION TOTALS                       |           $     7,310,794.40|           $     6,196,196.00|           $     6,476,827.39 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     7,310,794.40|           $     6,196,196.00|           $     6,476,827.39 
==================================================================================================================================== 
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     CALL ORDER   : 001                     CONTRACT ID : 13308                        COUNTIES : Flathead 
     LETTING DATE : 03/27/08  9:00 AM       DISTRICT    : 1 
 
==================================================================================================================================== 
                                          |(   3  ) 2050                |(   4   ) 3744               |(   5  ) 2087 
                                          |RIVERSIDE CONTRACTING INC    |M A DEATLEY CONSTRUCTION INC |NELCON INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   GRADE, GRAVEL, PMS OVERLAY, DRAINAGE, FENCING, GUARDRAIL, S 
                                          |                             |                             | 
0010 104100000            40000.000  UNIT |       1.00000       40000.00|       1.00000       40000.00|       1.00000       40000.00 
  MISCELLANEOUS WORK                      |                             |                             | 
0020 104230000                       LUMP |   75000.00000       75000.00|   70000.00000       70000.00|   22000.00000       22000.00 
  DETOUR-CONST MAINTAIN AND REM           |                             |                             | 
0030 105100200               17.560  CRKM |    2000.00000       35120.00|    1799.00000       31590.44|    3500.00000       61460.00 
  FINISH GRADE CONTROL                    |                             |                             | 
0040 105200000                       LUMP |    5500.00000        5500.00|    5000.00000        5000.00|   28000.00000       28000.00 
  BRIDGE SURVEY                           |                             |                             | 
0050 109200000                       LUMP |  800000.00000      800000.00|  712033.00000      712033.00|  900000.00000      900000.00 
  MOBILIZATION                            |                             |                             | 
0060 203100000           124058.000  M3   |       3.95000      490029.10|       4.25000      527246.50|       5.00000      620290.00 
  EXCAVATION-UNCLASSIFIED                 |                             |                             | 
0070 203200000             9210.000  M3   |       5.00000       46050.00|       6.00000       55260.00|      11.00000      101310.00 
  EXCAVATION-UNCLASS BORROW               |                             |                             | 
0080 203220000            55440.000  M3   |      18.00000      997920.00|      20.00000     1108800.00|      19.00000     1053360.00 
  SPECIAL BORROW-NEAT LINE                |                             |                             | 
0090 203500000            16895.000  M3   |       4.00000       67580.00|       4.00000       67580.00|       6.00000      101370.00 
  TOPSOIL-SALVAGING AND PLACING           |                             |                             | 
0100 203500100             5392.000  M3   |       2.50000       13480.00|       6.00000       32352.00|       5.00000       26960.00 
  TOPSOIL-PLACE                           |                             |                             | 
0110 207300000               56.000  M3   |      32.00000        1792.00|      30.00000        1680.00|      41.00000        2296.00 
  BEDDING MATERIAL                        |                             |                             | 
0120 207320000             1005.200  M3   |      32.00000       32166.40|      40.00000       40208.00|      39.00000       39202.80 
  FILTER MATERIAL                         |                             |                             | 
0130 208106000              900.000  UNIT |       1.00000         900.00|       1.00000         900.00|       1.00000         900.00 
  MPDES PERMIT FEES                       |                             |                             | 
0140 208106050                       LUMP |   31500.00000       31500.00|   30000.00000       30000.00|   19000.00000       19000.00 
  TEMPORARY EROSION CONTROL - LS          |                             |                             | 
0150 210300000                8.000  KM   |      15.00000         120.00|     120.00000         960.00|       8.00000          64.00 
  TEST TRAILER-TRANSPORT,SETUP            |                             |                             | 
0160 301270000            31590.000  M3   |      24.50000      773955.00|      26.50000      837135.00|      31.00000      979290.00 
  CRUSHED AGGREGATE COURSE                |                             |                             | 
0170 301440010            70339.000  M2   |       0.70000       49237.30|       0.60000       42203.40|       0.90000       63305.10 
  COVER - TYPE 1                          |                             |                             | 
0180 301700000             2500.000  M3   |      22.50000       56250.00|      27.00000       67500.00|      25.00000       62500.00 
  TRAFFIC GRAVEL                          |                             |                             | 
0190 301750000             1314.000  M3   |      31.50000       41391.00|      35.00000       45990.00|      37.00000       48618.00 
  BRIDGE END BACKFILL                     |                             |                             | 
0200 401080000            20828.000  MT   |      30.00000      624840.00|      36.50000      760222.00|      28.00000      583184.00 
  PLANT MIX BIT SURF GR S - 19 MM         |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 001                     CONTRACT ID : 13308                        COUNTIES : Flathead 
     LETTING DATE : 03/27/08  9:00 AM       DISTRICT    : 1 
 
==================================================================================================================================== 
                                          |(   3  ) 2050                |(   4   ) 3744               |(   5  ) 2087 
                                          |RIVERSIDE CONTRACTING INC    |M A DEATLEY CONSTRUCTION INC |NELCON INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0210 401100000              142.700  MT   |     130.00000       18551.00|     160.00000       22832.00|     160.00000       22832.00 
  DUST PALLIATIVE                         |                             |                             | 
0220 401200000              292.000  MT   |     170.00000       49640.00|     200.00000       58400.00|     150.00000       43800.00 
  HYDRATED LIME                           |                             |                             | 
0230 401320000            15317.000  M2   |       1.50000       22975.50|       2.25000       34463.25|       1.90000       29102.30 
  PAVEMENT PULVERIZATION                  |                             |                             | 
0240 402097000             1250.000  MT   |     475.00000      593750.00|     460.00000      575000.00|     430.00000      537500.00 
  ASPHALT CEMENT PG 70-28                 |                             |                             | 
0250 402200000            32149.000  L    |       0.25000        8037.25|       0.95000       30541.55|       0.70000       22504.30 
  EMULSIFIED ASPHALT SS-1                 |                             |                             | 
0260 402225000              129.100  MT   |     420.00000       54222.00|     440.00000       56804.00|     440.00000       56804.00 
  EMULSIFIED ASPHALT CRS-2P               |                             |                             | 
0270 551175000              229.600  M3   |     475.00000      109060.00|     450.00000      103320.00|     500.00000      114800.00 
  CONCRETE-CLASS DD                       |                             |                             | 
0280 551410000              274.600  M3   |     475.00000      130435.00|     450.00000      123570.00|     500.00000      137300.00 
  CONCRETE-CLASS SD                       |                             |                             | 
0290 552150000              886.000  M2   |      16.00000       14176.00|      15.00000       13290.00|      25.00000       22150.00 
  TRANSVERSE DECK GROOVING                |                             |                             | 
0300 552600000               24.000  EACH |     425.00000       10200.00|     400.00000        9600.00|     450.00000       10800.00 
  ELASTOMERIC BEARING DEVICES             |                             |                             | 
0310 553040000              516.000  M    |     740.00000      381840.00|     700.00000      361200.00|     780.00000      402480.00 
  PRESTRESSED BEAM-TYPE M-72              |                             |                             | 
0320 555100000            16194.000  KG   |       2.60000       42104.40|       2.50000       40485.00|       2.80000       45343.20 
  REINFORCING STEEL                       |                             |                             | 
0330 555200000            38392.000  KG   |       2.60000       99819.20|       2.50000       95980.00|       2.80000      107497.60 
  REINFORCING STEEL-EPOXY COATED          |                             |                             | 
0340 559233630              704.000  M    |     265.00000      186560.00|     250.00000      176000.00|     200.00000      140800.00 
  FURN STL PILE HP 360 X 152 MM           |                             |                             | 
0350 559333630              688.000  M    |      41.00000       28208.00|      40.00000       27520.00|      75.00000       51600.00 
  DR STL PILE HP 360 X 152 MM             |                             |                             | 
0360 559556000               32.000  EACH |     155.00000        4960.00|     150.00000        4800.00|     450.00000       14400.00 
  PILE DRIVING POINT                      |                             |                             | 
0370 559640000                4.000  EACH |    8500.00000       34000.00|    8000.00000       32000.00|    2800.00000       11200.00 
  DYNAMIC LOAD TEST                       |                             |                             | 
0380 602010000              139.000  M    |      35.00000        4865.00|      60.00000        8340.00|      35.00000        4865.00 
  REMOVE PIPE CULVERTS                    |                             |                             | 
0390 602050000               87.000  M    |      50.00000        4350.00|      60.00000        5220.00|     100.00000        8700.00 
  PLUG AND ABANDON                        |                             |                             | 
0400 603004500              483.000  M    |     125.00000       60375.00|     110.00000       53130.00|     125.00000       60375.00 
  DRAINAGE PIPE 450 MM                    |                             |                             | 
0410 603006000              189.000  M    |     185.00000       34965.00|     165.00000       31185.00|     175.00000       33075.00 
  DRAINAGE PIPE 600 MM                    |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 001                     CONTRACT ID : 13308                        COUNTIES : Flathead 
     LETTING DATE : 03/27/08  9:00 AM       DISTRICT    : 1 
 
==================================================================================================================================== 
                                          |(   3  ) 2050                |(   4   ) 3744               |(   5  ) 2087 
                                          |RIVERSIDE CONTRACTING INC    |M A DEATLEY CONSTRUCTION INC |NELCON INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0420 603008900               70.000  M    |     300.00000       21000.00|     320.00000       22400.00|     270.00000       18900.00 
  DRAINAGE PIPE 900 MM                    |                             |                             | 
0430 603100451                7.000  M    |     175.00000        1225.00|     130.00000         910.00|     155.00000        1085.00 
  CSP 450 MM X 1.63 MM                    |                             |                             | 
0440 603100920               56.000  M    |     300.00000       16800.00|     340.00000       19040.00|     265.00000       14840.00 
  CSP 900 MM X 2.01 MM                    |                             |                             | 
0450 603101220               16.500  M    |     500.00000        8250.00|     475.00000        7837.50|     760.00000       12540.00 
  CSP 1200 MM X 2.01 MM                   |                             |                             | 
0460 603444530               85.300  M    |     200.00000       17060.00|     175.00000       14927.50|     190.00000       16207.00 
  RCP IRR 450 MM CL 3                     |                             |                             | 
0470 603446030              161.200  M    |     275.00000       44330.00|     210.00000       33852.00|     270.00000       43524.00 
  RCP IRR 600 MM CL 3                     |                             |                             | 
0480 603640150             1489.000  M    |      17.50000       26057.50|      30.00000       44670.00|      16.00000       23824.00 
  CORR PLAST PIPE 150 MM PERF             |                             |                             | 
0490 603806030                1.000  EACH |     750.00000         750.00|    3000.00000        3000.00|    2050.00000        2050.00 
  CONNECT TO EXIST MANHOLE                |                             |                             | 
0500 603814500              110.000  M    |     300.00000       33000.00|     350.00000       38500.00|     390.00000       42900.00 
  STEEL CASING 450 MM                     |                             |                             | 
0510 604011200                1.000  EACH |    2750.00000        2750.00|    3500.00000        3500.00|    2700.00000        2700.00 
  MANHOLE-1200 MM-TYPE 1                  |                             |                             | 
0520 604240000                2.000  EACH |    1500.00000        3000.00|    2500.00000        5000.00|    2550.00000        5100.00 
  INLET-DROP-TYPE 4                       |                             |                             | 
0530 604320000                3.000  EACH |    1500.00000        4500.00|    2500.00000        7500.00|    2600.00000        7800.00 
  INLET-CURB-TYPE 2                       |                             |                             | 
0540 604510000                2.000  EACH |    2500.00000        5000.00|    3800.00000        7600.00|    3000.00000        6000.00 
  INLET-MEDIAN-TYPE 1                     |                             |                             | 
0550 604520000                4.000  EACH |    2500.00000       10000.00|    3800.00000       15200.00|    2700.00000       10800.00 
  INLET-MEDIAN-TYPE 2                     |                             |                             | 
0560 604801000                       LUMP |   30000.00000       30000.00|   15000.00000       15000.00|   17500.00000       17500.00 
  OIL/WATER SEPARATOR                     |                             |                             | 
0570 606000000              363.860  M    |      51.00000       18556.86|      50.30000       18302.16|      59.00000       21467.74 
  GUARD RAIL-STEEL                        |                             |                             | 
0580 606110000                8.000  EACH |    1600.00000       12800.00|    1890.00000       15120.00|     105.00000         840.00 
  GUARD RAIL-STL/BR APPR-TY 1             |                             |                             | 
0590 606190000                4.000  EACH |     625.00000        2500.00|     485.00000        1940.00|     480.00000        1920.00 
  ONE-WAY DEPART TERM SECTION             |                             |                             | 
0600 606250000                4.000  EACH |    2200.00000        8800.00|    2240.00000        8960.00|    2850.00000       11400.00 
  GUARD RAIL-OPTIONAL TERM SECT           |                             |                             | 
0610 606800000               91.300  M    |       1.00000          91.30|       6.90000         629.97|       7.00000         639.10 
  REMOVE GUARD RAIL                       |                             |                             | 
0620 606900000               80.010  M    |      31.00000        2480.31|      27.00000        2160.27|      60.00000        4800.60 
  TEMP METAL GUARDRAIL                    |                             |                             | 
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     CALL ORDER   : 001                     CONTRACT ID : 13308                        COUNTIES : Flathead 
     LETTING DATE : 03/27/08  9:00 AM       DISTRICT    : 1 
 
==================================================================================================================================== 
                                          |(   3  ) 2050                |(   4   ) 3744               |(   5  ) 2087 
                                          |RIVERSIDE CONTRACTING INC    |M A DEATLEY CONSTRUCTION INC |NELCON INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0630 606940000                2.000  EACH |     950.00000        1900.00|    1100.00000        2200.00|     105.00000         210.00 
  TEMP GD RAIL-STL/BR APPR-TY 1           |                             |                             | 
0640 606950000                2.000  EACH |    1100.00000        2200.00|    1050.00000        2100.00|    2850.00000        5700.00 
  TEMP OPTIONAL TERM END SECTION          |                             |                             | 
0650 607204000             2108.100  M    |       6.50000       13702.65|       8.00000       16864.80|       7.00000       14756.70 
  FARM FENCE-TYPE F4W                     |                             |                             | 
0660 607211000               30.000  EACH |     120.00000        3600.00|     200.00000        6000.00|     130.00000        3900.00 
  FARM FENCE-PANEL/SINGLE FW              |                             |                             | 
0670 607212000               18.000  EACH |     225.00000        4050.00|     250.00000        4500.00|     240.00000        4320.00 
  FARM FENCE-PANEL/DOUBLE FW              |                             |                             | 
0680 607300200                4.800  M    |      32.00000         153.60|      55.00000         264.00|      38.00000         182.40 
  FARM GATE-WIRE-TYPE G-2                 |                             |                             | 
0690 607300300               39.600  M    |      52.00000        2059.20|      90.00000        3564.00|      60.00000        2376.00 
  FARM GATE-METAL-TYPE G-3                |                             |                             | 
0700 607490000               22.000  EACH |      65.00000        1430.00|      50.00000        1100.00|      66.00000        1452.00 
  DEADMAN                                 |                             |                             | 
0710 607602813              141.700  M    |      12.00000        1700.40|      12.00000        1700.40|      13.00000        1842.10 
  FARM FENCE-TYPE F2W-813 MM WW           |                             |                             | 
0720 607700000                4.800  M    |       3.00000          14.40|      15.00000          72.00|      33.00000         158.40 
  REMOVE FENCE                            |                             |                             | 
0730 608100000              461.700  M2   |      54.00000       24931.80|      41.00000       18929.70|      47.00000       21699.90 
  SIDEWALK-CONCRETE 100 MM                |                             |                             | 
0740 608150000               11.000  M2   |      85.00000         935.00|      52.00000         572.00|      56.00000         616.00 
  SIDEWALK-CONCRETE 150 MM                |                             |                             | 
0750 608290100                2.000  M2   |     400.00000         800.00|     380.00000         760.00|     557.00000        1114.00 
  TRUNCATED DOMES                         |                             |                             | 
0760 609000000              309.600  M    |      60.00000       18576.00|      56.00000       17337.60|      55.00000       17028.00 
  CURB AND GUTTER-CONCRETE                |                             |                             | 
0770 610110000               11.600  HA   |     650.00000        7540.00|     555.00000        6438.00|    1350.00000       15660.00 
  SEEDING AREA NO 1                       |                             |                             | 
0780 610130000                5.100  HA   |     650.00000        3315.00|     555.00000        2830.50|     830.00000        4233.00 
  SEEDING AREA NO 3                       |                             |                             | 
0790 610210000               11.600  HA   |     200.00000        2320.00|     155.00000        1798.00|     430.00000        4988.00 
  FERTILIZING AREA NO 1                   |                             |                             | 
0800 610400000               16.700  HA   |     200.00000        3340.00|     155.00000        2588.50|      87.00000        1452.90 
  CONDITION SEEDBED SURFACE               |                             |                             | 
0810 610405010              750.000  UNIT |       1.00000         750.00|       1.00000         750.00|       1.00000         750.00 
  NOXIOUS WEED CONTROL                    |                             |                             | 
0820 613010000                4.000  M3   |     100.00000         400.00|      75.00000         300.00|      85.00000         340.00 
  RIPRAP-CLASS 1 RANDOM                   |                             |                             | 
0830 613200000              729.000  M2   |      60.00000       43740.00|      45.00000       32805.00|      75.00000       54675.00 
  SLOPE PROTECTION-CONCRETE               |                             |                             | 
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     CALL ORDER   : 001                     CONTRACT ID : 13308                        COUNTIES : Flathead 
     LETTING DATE : 03/27/08  9:00 AM       DISTRICT    : 1 
 
==================================================================================================================================== 
                                          |(   3  ) 2050                |(   4   ) 3744               |(   5  ) 2087 
                                          |RIVERSIDE CONTRACTING INC    |M A DEATLEY CONSTRUCTION INC |NELCON INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0840 618010000           400000.000  UNIT |       0.75000      300000.00|       0.72000      288000.00|       0.61000      244000.00 
  TRAFFIC CONTROL-DEVICES CB              |                             |                             | 
0850 618030000                6.000  KM   |     435.00000        2610.00|     415.00000        2490.00|    2100.00000       12600.00 
  TEMPORARY PAVEMENT MARKINGS             |                             |                             | 
0860 618140000                9.200  M2   |     200.00000        1840.00|     190.00000        1748.00|     245.00000        2254.00 
  SINGLE USE SIGNS                        |                             |                             | 
0870 619023000                8.400  M2   |     295.00000        2478.00|     280.00000        2352.00|     277.00000        2326.80 
  SIGNS-SHEET ALUM INCR-SHT I             |                             |                             | 
0880 619033000                3.880  M2   |     250.00000         970.00|     240.00000         931.20|     277.00000        1074.76 
  SIGNS-SHEET ALUM REFL SHT I             |                             |                             | 
0890 619034010               17.050  M2   |     260.00000        4433.00|     250.00000        4262.50|     288.00000        4910.40 
  SIGNS-SHEET ALUM REFL SHT IV            |                             |                             | 
0900 619110000               59.400  KG   |      10.00000         594.00|      10.00000         594.00|      13.00000         772.20 
  POSTS-TUBULAR STEEL                     |                             |                             | 
0910 619120000               37.200  KG   |       5.00000         186.00|       5.00000         186.00|      14.00000         520.80 
  POSTS-STEEL U SIGN                      |                             |                             | 
0920 619234000              108.000  M    |      42.00000        4536.00|      40.00000        4320.00|      31.00000        3348.00 
  POLES-TRD TMBR-BARN 100 MM              |                             |                             | 
0930 619235500               61.300  M    |      47.00000        2881.10|      45.00000        2758.50|      33.00000        2022.90 
  POLES-TRD TMBR-BARN 130 MM              |                             |                             | 
0940 619340000                1.000  EACH |     900.00000         900.00|     850.00000         850.00|     900.00000         900.00 
  FRANG SIGN POST BKWY 102 MM RD          |                             |                             | 
0950 619511000               42.000  EACH |      25.00000        1050.00|      24.00000        1008.00|      30.00000        1260.00 
  DELINEATOR-DES A                        |                             |                             | 
0960 619512000               23.000  EACH |      24.00000         552.00|      23.00000         529.00|      32.00000         736.00 
  DELINEATOR-DES B                        |                             |                             | 
0970 619513000               30.000  EACH |      26.00000         780.00|      25.00000         750.00|      35.00000        1050.00 
  DELINEATOR-DES C                        |                             |                             | 
0980 619514000                4.000  EACH |      30.00000         120.00|      28.00000         112.00|      38.00000         152.00 
  DELINEATOR-DES D                        |                             |                             | 
0990 619560200               35.000  EACH |      33.00000        1155.00|      32.00000        1120.00|      44.00000        1540.00 
  DELINEATOR-FLEX DRIVABLE YLW            |                             |                             | 
1000 619700000               28.000  EACH |      37.00000        1036.00|      35.00000         980.00|      33.00000         924.00 
  REMOVE SIGNS                            |                             |                             | 
1010 619720000                5.000  EACH |      80.00000         400.00|      75.00000         375.00|     300.00000        1500.00 
  RESET SIGNS                             |                             |                             | 
1020 620010000              942.000  L    |       6.75000        6358.50|       6.25000        5887.50|      11.00000       10362.00 
  STRIPING-WHITE PAINT                    |                             |                             | 
1030 620020000              660.000  L    |       7.00000        4620.00|       6.50000        4290.00|      11.00000        7260.00 
  STRIPING-YELLOW PAINT                   |                             |                             | 
1040 620030000               31.000  L    |      26.00000         806.00|      25.00000         775.00|      17.00000         527.00 
  WORDS AND SYMBOLS-WHITE PAINT           |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 001                     CONTRACT ID : 13308                        COUNTIES : Flathead 
     LETTING DATE : 03/27/08  9:00 AM       DISTRICT    : 1 
 
==================================================================================================================================== 
                                          |(   3  ) 2050                |(   4   ) 3744               |(   5  ) 2087 
                                          |RIVERSIDE CONTRACTING INC    |M A DEATLEY CONSTRUCTION INC |NELCON INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
1050 620110000              847.000  L    |      16.00000       13552.00|      15.10000       12789.70|      18.00000       15246.00 
  STRIPING-WHITE EPOXY                    |                             |                             | 
1060 620120000              645.000  L    |      16.00000       10320.00|      15.24000        9829.80|      18.00000       11610.00 
  STRIPING-YELLOW EPOXY                   |                             |                             | 
1070 620130000               19.000  L    |     100.00000        1900.00|      95.00000        1805.00|      90.00000        1710.00 
  WORDS/SYMBOLS-WHITE EPOXY               |                             |                             | 
1080 620710000              300.000  M    |       4.75000        1425.00|       4.50000        1350.00|      10.00000        3000.00 
  REMOVE PAVEMENT MARKINGS                |                             |                             | 
1090 621030000                1.000  EACH |     750.00000         750.00|    1300.00000        1300.00|     350.00000         350.00 
  REMOVE DROP INLETS                      |                             |                             | 
1100 622020000             5137.000  M2   |       2.00000       10274.00|       2.50000       12842.50|       2.00000       10274.00 
  SUBSURFACE DRAIN FILTER-HIGH SURV       |                             |                             | 
1110 622220000             2500.000  M2   |       2.50000        6250.00|       2.00000        5000.00|       2.00000        5000.00 
  GEOTEXTILE STABILIZATION                |                             |                             | 
1120 622520020                       LUMP |   12500.00000       12500.00|   13000.00000       13000.00|   17000.00000       17000.00 
  GEOTECH-MISCELLANEOUS WORK              |                             |                             | 
1130 800020000                       LUMP |    5000.00000        5000.00|    5000.00000        5000.00|    7700.00000        7700.00 
  CRITICAL PATH SCHEDULE                  |                             |                             | 
1140 800060000                5.000  EACH |     235.00000        1175.00|     225.00000        1125.00|     250.00000        1250.00 
  MAILBOX                                 |                             |                             | 
1150 800080000                8.100  KM   |     550.00000        4455.00|     525.00000        4252.50|     750.00000        6075.00 
  RUMBLE STRIPS                           |                             |                             | 
1160 800315000           103012.000  M2   |       0.45000       46355.40|       0.50000       51506.00|       0.25000       25753.00 
  MISCELLANEOUS ITEMS - INSTALL           |                             |                             | 
     SECTION TOTALS                       |           $     6,934,595.17|           $     7,193,984.24|           $     7,460,339.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     6,934,595.17|           $     7,193,984.24|           $     7,460,339.00 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 002                     CONTRACT ID : 05108                        COUNTIES : Big Horn 
     LETTING DATE : 03/27/08  9:00 AM       DISTRICT    : 5 
                                          CONTRACT TIME :  110  WORKING DAYS (AVAILABLE DAYS) 
     CONTRACT DESCRIPTION : HARDIN - EAST 
     PROJECT(S) : (5204018000) STPS-HSIP 384-1(18)0 
                  HARDIN - EAST 
                  (5894018000) SFCS 313-1(18)22 
                  ST. XAVIER - N & S 
                  (6247019000) SFCS 313-1(19)0 
                  HARDIN - SOUTH 
 
     VENDOR RANKING : 
 
  -------------------------------------------------------------------------------------------------------------------------------- 
                                                                                               TOTAL           % OVER      % OVER 
  RANK     VENDOR NO./NAME                                                                      BID             LOW BID      EST 
  -------------------------------------------------------------------------------------------------------------------------------- 
   0   -EST-           ENGINEER'S ESTIMATE                                              $     6,241,842.43     91.8464% 100.0000% 
   1   2050            RIVERSIDE CONTRACTING INC                                        $     6,795,961.04    100.0000% 108.8775% 
   2   6297            CENTURY COMPANIES INC                                            $     6,959,227.52    102.4024% 111.4932% 
==================================================================================================================================== 
                                          |(   0  ) -EST-               |(   1  ) 2050                |(   2  ) 6297 
                                          |ENGINEER'S ESTIMATE          |RIVERSIDE CONTRACTING INC    |CENTURY COMPANIES INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   MILL & FILL, SEAL & COVER 
                                          |                             |                             | 
0020 104030010            40000.000  UNIT |       1.00000       40000.00|       1.00000       40000.00|       1.00000       40000.00 
  MISCELLANEOUS WORK                      |                             |                             | 
0030 109200005                       LUMP |  709700.00000      709700.00|  716000.00000      716000.00| 1013000.00000     1013000.00 
  MOBILIZATION                            |                             |                             | 
0040 207010200              330.000  CUYD |      45.00000       14850.00|      82.00000       27060.00|      87.00000       28710.00 
  BEDDING MATERIAL                        |                             |                             | 
0050 210020000               40.000  HOUR |     110.00000        4400.00|     120.00000        4800.00|     150.00000        6000.00 
  GRADER-MOTOR                            |                             |                             | 
0060 210020170              126.000  MILE |      10.00000        1260.00|      10.00000        1260.00|      16.00000        2016.00 
  TEST TRAILER-TRANSPORT,SETUP            |                             |                             | 
0070 301020340              201.000  CUYD |      37.50000        7537.50|      82.00000       16482.00|      72.00000       14472.00 
  CRUSHED AGGREGATE COURSE                |                             |                             | 
0080 301020718           325456.000  SQYD |       0.60000      195273.60|       0.65000      211546.40|       0.75000      244092.00 
  COVER - TYPE 1                          |                             |                             | 
0090 301020735            26401.000  SQYD |       0.80000       21120.80|       1.03000       27193.03|       0.85000       22440.85 
  COVER - TYPE 2                          |                             |                             | 
0100 401020045            58029.000  TON  |      35.00000     2031015.00|      35.90000     2083241.10|      33.00000     1914957.00 
  PLANT MIX BIT SURF GR S - 3/4 IN        |                             |                             | 
0110 401020300              812.000  TON  |     152.00000      123424.00|     170.00000      138040.00|     165.00000      133980.00 
  HYDRATED LIME                           |                             |                             | 
0120 402020092             3133.000  TON  |     430.00000     1347190.00|     470.00000     1472510.00|     425.00000     1331525.00 
  ASPHALT CEMENT PG 64-28                 |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 002                     CONTRACT ID : 05108                        COUNTIES : Big Horn 
     LETTING DATE : 03/27/08  9:00 AM       DISTRICT    : 5 
 
==================================================================================================================================== 
                                          |(   0  ) -EST-               |(   1   ) 2050               |(   2  ) 6297 
                                          |ENGINEER'S ESTIMATE          |RIVERSIDE CONTRACTING INC    |CENTURY COMPANIES INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0130 402020305            17607.000  GAL  |       2.00000       35214.00|       1.80000       31692.60|       1.58000       27819.06 
  EMULSIFIED ASPHALT SS-1                 |                             |                             | 
0140 402020368              598.300  TON  |     410.00000      245303.00|     480.00000      287184.00|     440.00000      263252.00 
  EMULS ASPHALT CRS-2P                    |                             |                             | 
0150 402020478            22530.000  LNFT |       0.95000       21403.50|       1.90000       42807.00|       1.47000       33119.10 
  TRANSVERSE CRACK SEALING                |                             |                             | 
0160 411010000            39707.000  SQYD |       3.00000      119121.00|       2.40000       95296.80|       2.00000       79414.00 
  COLD MILLING                            |                             |                             | 
0170 551020030               12.400  CUYD |    1850.00000       22940.00|    1700.00000       21080.00|    2800.00000       34720.00 
  CONCRETE-CLASS DD                       |                             |                             | 
0180 551020126              652.000  CUYD |     120.00000       78240.00|     180.00000      117360.00|     150.00000       97800.00 
  FLOWABLE FILL                           |                             |                             | 
0190 557010542              370.000  LNFT |     150.00000       55500.00|     240.00000       88800.00|     150.00000       55500.00 
  REV BRIDGE RAIL-CONC BARRIER            |                             |                             | 
0200 561010454               52.000  LNFT |      75.00000        3900.00|     180.00000        9360.00|     385.00000       20020.00 
  RESEAL EXISTING JOINTS                  |                             |                             | 
0210 602010010              987.000  LNFT |      20.00000       19740.00|      32.00000       31584.00|      27.00000       26649.00 
  REMOVE PIPE CULVERTS                    |                             |                             | 
0220 602010030                8.000  LNFT |      75.00000         600.00|      45.00000         360.00|     153.00000        1224.00 
  RELAY PIPE CULVERT                      |                             |                             | 
0230 603010692              210.000  LNFT |     220.00000       46200.00|     280.00000       58800.00|     670.00000      140700.00 
  CSP 84 IN 0.079                         |                             |                             | 
0240 603012530               80.000  LNFT |      80.00000        6400.00|     100.00000        8000.00|     153.00000       12240.00 
  RCP 18 IN CLASS 2                       |                             |                             | 
0250 603012555              268.000  LNFT |      85.00000       22780.00|     150.00000       40200.00|     182.00000       48776.00 
  RCP 24 IN CLASS 2                       |                             |                             | 
0260 603012610              201.000  LNFT |      90.00000       18090.00|     170.00000       34170.00|     315.00000       63315.00 
  RCP 30 IN CLASS 2                       |                             |                             | 
0270 603012645              211.000  LNFT |      95.00000       20045.00|     190.00000       40090.00|     355.00000       74905.00 
  RCP 36 IN CLASS 2                       |                             |                             | 
0280 606010030              275.000  LNFT |      21.00000        5775.00|      22.00000        6050.00|      22.00000        6050.00 
  GUARD RAIL-STEEL                        |                             |                             | 
0290 606010047               62.500  LNFT |      36.00000        2250.00|      45.00000        2812.50|      45.00000        2812.50 
  GD RAIL-STL INT RDWY TERM SECT          |                             |                             | 
0300 606010150                4.000  EACH |    1950.00000        7800.00|    2400.00000        9600.00|    2400.00000        9600.00 
  GUARD RAIL-STL/BR APPR-TY 1             |                             |                             | 
0310 606010230                4.000  EACH |    2200.00000        8800.00|    2600.00000       10400.00|    2600.00000       10400.00 
  GUARD RAIL-STL/BR APPR-TY 3             |                             |                             | 
0320 606010385              837.500  LNFT |       2.00000        1675.00|       1.50000        1256.25|       1.50000        1256.25 
  REMOVE GUARD RAIL                       |                             |                             | 
0330 606010642                7.000  EACH |    2500.00000       17500.00|    2700.00000       18900.00|    2700.00000       18900.00 
  GUARD RAIL-OPTIONAL TERM SECT           |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 002                     CONTRACT ID : 05108                        COUNTIES : Big Horn 
     LETTING DATE : 03/27/08  9:00 AM       DISTRICT    : 5 
 
==================================================================================================================================== 
                                          |(   0  ) -EST-               |(   1   ) 2050               |(   2  ) 6297 
                                          |ENGINEER'S ESTIMATE          |RIVERSIDE CONTRACTING INC    |CENTURY COMPANIES INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0340 607100252            72568.200  LNFT |       1.75000      126994.35|       2.60000      188677.32|       2.60000      188677.32 
  FARM FENCE-TYPE F4M                     |                             |                             | 
0350 607100281            36162.300  LNFT |       2.25000       81365.18|       2.80000      101254.44|       2.80000      101254.44 
  FARM FENCE-TYPE F5M                     |                             |                             | 
0360 607100360              200.000  EACH |     175.00000       35000.00|     130.00000       26000.00|     135.00000       27000.00 
  FARM FENCE-PANEL/SINGLE FW              |                             |                             | 
0370 607100380               78.000  EACH |     200.00000       15600.00|     210.00000       16380.00|     208.00000       16224.00 
  FARM FENCE-PANEL/DOUBLE FW              |                             |                             | 
0380 607100430              398.000  LNFT |      16.00000        6368.00|       9.70000        3860.60|       9.80000        3900.40 
  FARM GATE-WIRE TYPE G-2                 |                             |                             | 
0390 607100720               41.000  EACH |      60.00000        2460.00|      50.00000        2050.00|      55.00000        2255.00 
  DEADMAN                                 |                             |                             | 
0400 608010020              192.100  SQYD |     125.00000       24012.50|     340.00000       65314.00|     164.00000       31504.40 
  SIDEWALK-CONCRETE 4 IN                  |                             |                             | 
0410 608010125               19.700  SQYD |     650.00000       12805.00|     850.00000       16745.00|     660.00000       13002.00 
  TRUNCATED DOMES                         |                             |                             | 
0420 611010016               12.000  EACH |    9000.00000      108000.00|   14100.00000      169200.00|   17700.00000      212400.00 
  CATTLE GUARD 16 FT                      |                             |                             | 
0430 611010024                2.000  EACH |   13500.00000       27000.00|   21000.00000       42000.00|   20200.00000       40400.00 
  CATTLE GUARD 24 FT                      |                             |                             | 
0440 611010200                2.000  EACH |    1400.00000        2800.00|    1210.00000        2420.00|    1100.00000        2200.00 
  REMOVE CATTLE GUARD                     |                             |                             | 
0450 618030005           380000.000  UNIT |       1.00000      380000.00|       0.82000      311600.00|       1.00000      380000.00 
  TRAFFIC CONTROL DEVICES CB              |                             |                             | 
0460 618100000              187.000  SQFT |      20.00000        3740.00|      24.00000        4488.00|      25.00000        4675.00 
  SINGLE USE SIGNS                        |                             |                             | 
0470 619011010              178.000  EACH |      23.00000        4094.00|      35.00000        6230.00|      43.00000        7654.00 
  DELINEATOR DES A                        |                             |                             | 
0480 619011030               36.000  EACH |      22.00000         792.00|      39.00000        1404.00|      49.00000        1764.00 
  DELINEATOR DES C                        |                             |                             | 
0490 619011060               34.000  EACH |      27.00000         918.00|      39.00000        1326.00|      49.00000        1666.00 
  DELINEATOR DES F                        |                             |                             | 
0500 620010301               49.000  GAL  |     150.00000        7350.00|      91.00000        4459.00|      92.00000        4508.00 
  CURB MARKING-YELLOW EPOXY               |                             |                             | 
0510 620011105               42.000  GAL  |      80.00000        3360.00|      36.00000        1512.00|      37.00000        1554.00 
  WORDS AND SYMBOLS-WHITE PAINT           |                             |                             | 
0520 620011260               28.000  GAL  |     250.00000        7000.00|      91.00000        2548.00|      92.00000        2576.00 
  WORDS/SYMBOLS-WHITE EPOXY               |                             |                             | 
0530 620013000             1652.000  GAL  |      20.00000       33040.00|      20.00000       33040.00|      20.00000       33040.00 
  STRIPING-WHITE PAINT                    |                             |                             | 
0540 620013960             1061.000  GAL  |      46.00000       48806.00|      48.00000       50928.00|      49.00000       51989.00 
  STRIPING-WHITE EPOXY                    |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 002                     CONTRACT ID : 05108                        COUNTIES : Big Horn 
     LETTING DATE : 03/27/08  9:00 AM       DISTRICT    : 5 
 
==================================================================================================================================== 
                                          |(   0  ) -EST-               |(   1   ) 2050               |(   2  ) 6297 
                                          |ENGINEER'S ESTIMATE          |RIVERSIDE CONTRACTING INC    |CENTURY COMPANIES INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0550 620014000              858.000  GAL  |      20.00000       17160.00|      20.00000       17160.00|      20.00000       17160.00 
  STRIPING-YELLOW PAINT                   |                             |                             | 
0560 620014960              555.000  GAL  |      47.00000       26085.00|      48.00000       26640.00|      49.00000       27195.00 
  STRIPING-YELLOW EPOXY                   |                             |                             | 
0570 620017000               21.900  MILE |     550.00000       12045.00|     310.00000        6789.00|     318.00000        6964.20 
  TEMPORARY PAVEMENT MARKINGS             |                             |                             | 
     SECTION TOTALS                       |           $     6,241,842.43|           $     6,795,961.04|           $     6,959,227.52 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     6,241,842.43|           $     6,795,961.04|           $     6,959,227.52 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 003                     CONTRACT ID : 05407                        COUNTIES : Powder River 
     LETTING DATE : 03/27/08  9:00 AM       DISTRICT    : 4 
                                          CONTRACT TIME :   75  WORKING DAYS (AVAILABLE DAYS) 
     CONTRACT DESCRIPTION : JCT US 212 - SOUTH 
     PROJECT(S) : (5162010000) SFCS 484-1(10)0 
                  JCT US 212 - SOUTH 
                  (6240029000) NH 37-2(29)55 
                  ASHLAND - WEST 
 
     VENDOR RANKING : 
 
  -------------------------------------------------------------------------------------------------------------------------------- 
                                                                                               TOTAL           % OVER      % OVER 
  RANK     VENDOR NO./NAME                                                                      BID             LOW BID      EST 
  -------------------------------------------------------------------------------------------------------------------------------- 
   0   -EST-           ENGINEER'S ESTIMATE                                              $     4,674,319.40    103.9879% 100.0000% 
   1   2094            PRINCE INC                                                       $     4,495,059.00    100.0000%  96.1650% 
   2   2140            NORTHERN IMPROVEMENT CO - FARGO                                  $     4,790,958.27    106.5828% 102.4953% 
   3   6297            CENTURY COMPANIES INC                                            $     5,013,205.80    111.5270% 107.2500% 
   4   2050            RIVERSIDE CONTRACTING INC                                        $     5,862,399.60    130.4187% 125.4172% 
==================================================================================================================================== 
                                          |(   0  ) -EST-               |(   1  ) 2094                |(   2  ) 2140 
                                          |ENGINEER'S ESTIMATE          |PRINCE INC                   |NORTHERN IMPROVEMENT CO - FAR 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   PMS OVERLAY, S & C - SFCS FUNDS - 100% STATE FUNDS 
                                          |                             |                             | 
0010 104030010            30000.000  UNIT |       1.00000       30000.00|       1.00000       30000.00|       1.00000       30000.00 
  MISCELLANEOUS WORK                      |                             |                             | 
0020 109200005                       LUMP |  490000.00000      490000.00|  559706.23000      559706.23|  350715.00000      350715.00 
  MOBILIZATION                            |                             |                             | 
0030 208010207             4500.000  UNIT |       1.00000        4500.00|       1.00000        4500.00|       1.00000        4500.00 
  MPDES PERMIT FEES                       |                             |                             | 
0040 210020170              236.000  MILE |      12.00000        2832.00|      20.60000        4861.60|      10.00000        2360.00 
  TEST TRAILER-TRANSPORT,SETUP            |                             |                             | 
0050 301020415             9498.000  TON  |       9.50000       90231.00|      21.55000      204681.90|      20.00000      189960.00 
  SHOULDER GRAVEL                         |                             |                             | 
0060 301020718           424806.000  SQYD |       0.55000      233643.30|       0.51000      216651.06|       0.75000      318604.50 
  COVER - TYPE 1                          |                             |                             | 
0070 401020045            52101.000  TON  |      30.00000     1563030.00|      27.00000     1406727.00|      36.00000     1875636.00 
  PLANT MIX BIT SURF GR S - 3/4 IN        |                             |                             | 
0080 401020300              731.000  TON  |     157.00000      114767.00|     137.05000      100183.55|     125.00000       91375.00 
  HYDRATED LIME                           |                             |                             | 
0090 402020092             2812.000  TON  |     420.00000     1181040.00|     412.81000     1160821.72|     400.00000     1124800.00 
  ASPHALT CEMENT PG 64-28                 |                             |                             | 
0095 402020305            18068.000  GAL  |       2.00000       36136.00|       0.55000        9937.40|       1.60000       28908.80 
  EMULSIFIED ASPHALT SS-1                 |                             |                             | 
0100 402020368              719.900  TON  |     410.00000      295159.00|     396.81000      285663.52|     375.00000      269962.50 
  EMULS ASPHALT CRS-2P                    |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 003                     CONTRACT ID : 05407                        COUNTIES : Powder River 
     LETTING DATE : 03/27/08  9:00 AM       DISTRICT    : 4 
 
==================================================================================================================================== 
                                          |(   0  ) -EST-               |(   1   ) 2094               |(   2  ) 2140 
                                          |ENGINEER'S ESTIMATE          |PRINCE INC                   |NORTHERN IMPROVEMENT CO - FAR 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0110 411010000            26888.000  SQYD |       3.00000       80664.00|       1.72000       46247.36|       2.00000       53776.00 
  COLD MILLING                            |                             |                             | 
0120 561020210              888.000  SQYD |      25.00000       22200.00|      13.65000       12121.20|      23.96000       21276.48 
  SILANE SEALER                           |                             |                             | 
0130 606010030              575.000  LNFT |      20.00000       11500.00|      18.49000       10631.75|      17.27000        9930.25 
  GUARD RAIL-STEEL                        |                             |                             | 
0140 606010047               37.500  LNFT |      40.00000        1500.00|      53.56000        2008.50|      67.76000        2541.00 
  GD RAIL-STL INT RDWY TERM SECT          |                             |                             | 
0150 606010190                4.000  EACH |     900.00000        3600.00|    1133.00000        4532.00|    1091.90000        4367.60 
  GUARD RAIL-STL/BR APPR-TY 2             |                             |                             | 
0160 606010230                4.000  EACH |    2200.00000        8800.00|    2435.95000        9743.80|    1901.58000        7606.32 
  GUARD RAIL-STL/BR APPR-TY 3             |                             |                             | 
0170 606010385             1155.000  LNFT |       2.50000        2887.50|       2.17000        2506.35|       2.06000        2379.30 
  REMOVE GUARD RAIL                       |                             |                             | 
0180 606010642                7.000  EACH |    2500.00000       17500.00|    2286.60000       16006.20|    2385.86000       16701.02 
  GUARD RAIL-OPTIONAL TERM SECT           |                             |                             | 
0190 610100557               14.800  ACRE |    1000.00000       14800.00|    1060.00000       15688.00|     597.10000        8837.08 
  REVEGETATION                            |                             |                             | 
0200 618030005           300000.000  UNIT |       1.00000      300000.00|       0.83000      249000.00|       0.77000      231000.00 
  TRAFFIC CONTROL DEVICES CB              |                             |                             | 
0210 618100000              187.000  SQFT |      23.00000        4301.00|      20.60000        3852.20|      16.90000        3160.30 
  SINGLE USE SIGNS                        |                             |                             | 
0220 619010075               32.800  SQFT |      22.00000         721.60|      22.66000         743.25|      20.17000         661.58 
  SIGNS-ALUM REFL SHEET (I)               |                             |                             | 
0230 619010086              108.500  SQFT |      24.00000        2604.00|      24.72000        2682.12|      23.61000        2561.69 
  SIGNS-ALUM REFL SHEET IV                |                             |                             | 
0240 619010200                1.000  EACH |     200.00000         200.00|     139.05000         139.05|     115.65000         115.65 
  RESET SIGNS                             |                             |                             | 
0250 619010230               33.000  EACH |      45.00000        1485.00|      36.05000        1189.65|      35.31000        1165.23 
  REMOVE SIGNS                            |                             |                             | 
0260 619010310              160.000  LB   |       3.90000         624.00|       4.12000         659.20|       3.37000         539.20 
  POSTS-STEEL U SIGN                      |                             |                             | 
0270 619010480              204.000  LNFT |      11.25000        2295.00|      12.36000        2521.44|       9.90000        2019.60 
  POLES-TREATED TIMBER-BARN 4 IN          |                             |                             | 
0280 619010490               16.000  LNFT |      13.75000         220.00|      14.42000         230.72|      10.00000         160.00 
  POLES-TREATED TIMBER-BARN 5 IN          |                             |                             | 
0290 619011010              254.000  EACH |      22.00000        5588.00|      22.66000        5755.64|      24.79000        6296.66 
  DELINEATOR DES A                        |                             |                             | 
0300 619011040                6.000  EACH |      26.00000         156.00|      25.75000         154.50|      28.44000         170.64 
  DELINEATOR DES D                        |                             |                             | 
0310 620011105               14.000  GAL  |      90.00000        1260.00|      46.35000         648.90|      38.12000         533.68 
  WORDS AND SYMBOLS-WHITE PAINT           |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 003                     CONTRACT ID : 05407                        COUNTIES : Powder River 
     LETTING DATE : 03/27/08  9:00 AM       DISTRICT    : 4 
 
==================================================================================================================================== 
                                          |(   0  ) -EST-               |(   1   ) 2094               |(   2  ) 2140 
                                          |ENGINEER'S ESTIMATE          |PRINCE INC                   |NORTHERN IMPROVEMENT CO - FAR 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0320 620011110               10.000  GAL  |      90.00000         900.00|      46.35000         463.50|      38.12000         381.20 
  WORDS AND SYMBOLS-YELLOW PAINT          |                             |                             | 
0330 620011260                9.000  GAL  |     210.00000        1890.00|     205.49000        1849.41|      81.69000         735.21 
  WORDS/SYMBOLS-WHITE EPOXY               |                             |                             | 
0340 620011265                5.000  GAL  |     210.00000        1050.00|     205.49000        1027.45|      81.69000         408.45 
  WORDS AND SYMBOLS-YELLOW EPOXY          |                             |                             | 
0350 620013000             2018.000  GAL  |      20.00000       40360.00|      18.01000       36344.18|      17.97000       36263.46 
  STRIPING-WHITE PAINT                    |                             |                             | 
0360 620013960              388.000  GAL  |      60.00000       23280.00|      42.65000       16548.20|      46.29000       17960.52 
  STRIPING-WHITE EPOXY                    |                             |                             | 
0370 620014000             1400.000  GAL  |      20.00000       28000.00|      18.01000       25214.00|      17.97000       25158.00 
  STRIPING-YELLOW PAINT                   |                             |                             | 
0380 620014960              305.000  GAL  |      60.00000       18300.00|      42.65000       13008.25|      46.29000       14118.45 
  STRIPING-YELLOW EPOXY                   |                             |                             | 
0390 620017000               53.200  MILE |     600.00000       31920.00|     463.50000       24658.20|     522.78000       27811.90 
  TEMPORARY PAVEMENT MARKINGS             |                             |                             | 
0400 624000000               25.000  EACH |     175.00000        4375.00|     206.00000        5150.00|     220.00000        5500.00 
  MAILBOX                                 |                             |                             | 
     SECTION TOTALS                       |           $     4,674,319.40|           $     4,495,059.00|           $     4,790,958.27 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     4,674,319.40|           $     4,495,059.00|           $     4,790,958.27 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 003                     CONTRACT ID : 05407                        COUNTIES : Powder River 
     LETTING DATE : 03/27/08  9:00 AM       DISTRICT    : 4 
 
==================================================================================================================================== 
                                          |(   3  ) 6297                |(   4   ) 2050               |(      ) 
                                          |CENTURY COMPANIES INC        |RIVERSIDE CONTRACTING INC    | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   PMS OVERLAY, S & C - SFCS FUNDS - 100% STATE FUNDS 
                                          |                             |                             | 
0010 104030010            30000.000  UNIT |       1.00000       30000.00|       1.00000       30000.00| 
  MISCELLANEOUS WORK                      |                             |                             | 
0020 109200005                       LUMP |  495000.00000      495000.00|  686000.00000      686000.00| 
  MOBILIZATION                            |                             |                             | 
0030 208010207             4500.000  UNIT |       1.00000        4500.00|       1.00000        4500.00| 
  MPDES PERMIT FEES                       |                             |                             | 
0040 210020170              236.000  MILE |      10.00000        2360.00|      11.00000        2596.00| 
  TEST TRAILER-TRANSPORT,SETUP            |                             |                             | 
0050 301020415             9498.000  TON  |      24.00000      227952.00|      22.00000      208956.00| 
  SHOULDER GRAVEL                         |                             |                             | 
0060 301020718           424806.000  SQYD |       0.60000      254883.60|       0.95000      403565.70| 
  COVER - TYPE 1                          |                             |                             | 
0070 401020045            52101.000  TON  |      37.00000     1927737.00|      45.00000     2344545.00| 
  PLANT MIX BIT SURF GR S - 3/4 IN        |                             |                             | 
0080 401020300              731.000  TON  |     140.00000      102340.00|     140.00000      102340.00| 
  HYDRATED LIME                           |                             |                             | 
0090 402020092             2812.000  TON  |     405.00000     1138860.00|     430.00000     1209160.00| 
  ASPHALT CEMENT PG 64-28                 |                             |                             | 
0095 402020305            18068.000  GAL  |       1.65000       29812.20|       1.70000       30715.60| 
  EMULSIFIED ASPHALT SS-1                 |                             |                             | 
0100 402020368              719.900  TON  |     400.00000      287960.00|     460.00000      331154.00| 
  EMULS ASPHALT CRS-2P                    |                             |                             | 
0110 411010000            26888.000  SQYD |       2.00000       53776.00|       1.50000       40332.00| 
  COLD MILLING                            |                             |                             | 
0120 561020210              888.000  SQYD |      30.00000       26640.00|      34.00000       30192.00| 
  SILANE SEALER                           |                             |                             | 
0130 606010030              575.000  LNFT |      17.50000       10062.50|      18.00000       10350.00| 
  GUARD RAIL-STEEL                        |                             |                             | 
0140 606010047               37.500  LNFT |      69.00000        2587.50|      70.00000        2625.00| 
  GD RAIL-STL INT RDWY TERM SECT          |                             |                             | 
0150 606010190                4.000  EACH |    1100.00000        4400.00|    1130.00000        4520.00| 
  GUARD RAIL-STL/BR APPR-TY 2             |                             |                             | 
0160 606010230                4.000  EACH |    1925.00000        7700.00|    1970.00000        7880.00| 
  GUARD RAIL-STL/BR APPR-TY 3             |                             |                             | 
0170 606010385             1155.000  LNFT |       2.00000        2310.00|       2.10000        2425.50| 
  REMOVE GUARD RAIL                       |                             |                             | 
0180 606010642                7.000  EACH |    2400.00000       16800.00|    2470.00000       17290.00| 
  GUARD RAIL-OPTIONAL TERM SECT           |                             |                             | 
0190 610100557               14.800  ACRE |     835.00000       12358.00|    1290.00000       19092.00| 
  REVEGETATION                            |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 003                     CONTRACT ID : 05407                        COUNTIES : Powder River 
     LETTING DATE : 03/27/08  9:00 AM       DISTRICT    : 4 
 
==================================================================================================================================== 
                                          |(   3  ) 6297                |(   4   ) 2050               |(      ) 
                                          |CENTURY COMPANIES INC        |RIVERSIDE CONTRACTING INC    | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0200 618030005           300000.000  UNIT |       0.75000      225000.00|       0.74000      222000.00| 
  TRAFFIC CONTROL DEVICES CB              |                             |                             | 
0210 618100000              187.000  SQFT |      17.00000        3179.00|      17.00000        3179.00| 
  SINGLE USE SIGNS                        |                             |                             | 
0220 619010075               32.800  SQFT |      20.00000         656.00|      21.00000         688.80| 
  SIGNS-ALUM REFL SHEET (I)               |                             |                             | 
0230 619010086              108.500  SQFT |      24.00000        2604.00|      24.00000        2604.00| 
  SIGNS-ALUM REFL SHEET IV                |                             |                             | 
0240 619010200                1.000  EACH |     117.00000         117.00|     120.00000         120.00| 
  RESET SIGNS                             |                             |                             | 
0250 619010230               33.000  EACH |      36.00000        1188.00|      37.00000        1221.00| 
  REMOVE SIGNS                            |                             |                             | 
0260 619010310              160.000  LB   |       3.50000         560.00|       3.50000         560.00| 
  POSTS-STEEL U SIGN                      |                             |                             | 
0270 619010480              204.000  LNFT |      10.00000        2040.00|      10.00000        2040.00| 
  POLES-TREATED TIMBER-BARN 4 IN          |                             |                             | 
0280 619010490               16.000  LNFT |      10.00000         160.00|      10.00000         160.00| 
  POLES-TREATED TIMBER-BARN 5 IN          |                             |                             | 
0290 619011010              254.000  EACH |      25.00000        6350.00|      26.00000        6604.00| 
  DELINEATOR DES A                        |                             |                             | 
0300 619011040                6.000  EACH |      29.00000         174.00|      29.00000         174.00| 
  DELINEATOR DES D                        |                             |                             | 
0310 620011105               14.000  GAL  |      39.00000         546.00|      39.00000         546.00| 
  WORDS AND SYMBOLS-WHITE PAINT           |                             |                             | 
0320 620011110               10.000  GAL  |      39.00000         390.00|      39.00000         390.00| 
  WORDS AND SYMBOLS-YELLOW PAINT          |                             |                             | 
0330 620011260                9.000  GAL  |      83.00000         747.00|      85.00000         765.00| 
  WORDS/SYMBOLS-WHITE EPOXY               |                             |                             | 
0340 620011265                5.000  GAL  |      83.00000         415.00|      85.00000         425.00| 
  WORDS AND SYMBOLS-YELLOW EPOXY          |                             |                             | 
0350 620013000             2018.000  GAL  |      18.00000       36324.00|      19.00000       38342.00| 
  STRIPING-WHITE PAINT                    |                             |                             | 
0360 620013960              388.000  GAL  |      47.00000       18236.00|      48.00000       18624.00| 
  STRIPING-WHITE EPOXY                    |                             |                             | 
0370 620014000             1400.000  GAL  |      18.00000       25200.00|      19.00000       26600.00| 
  STRIPING-YELLOW PAINT                   |                             |                             | 
0380 620014960              305.000  GAL  |      47.00000       14335.00|      48.00000       14640.00| 
  STRIPING-YELLOW EPOXY                   |                             |                             | 
0390 620017000               53.200  MILE |     530.00000       28196.00|     540.00000       28728.00| 
  TEMPORARY PAVEMENT MARKINGS             |                             |                             | 
0400 624000000               25.000  EACH |     350.00000        8750.00|     230.00000        5750.00| 
  MAILBOX                                 |                             |                             | 
     SECTION TOTALS                       |           $     5,013,205.80|           $     5,862,399.60|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 



     CONTRACT TOTALS                      |           $     5,013,205.80|           $     5,862,399.60|           $ 
==================================================================================================================================== 
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     CALL ORDER   : 004                     CONTRACT ID : 10308                        COUNTIES : Gallatin        Madison 
     LETTING DATE : 03/27/08  9:00 AM       DISTRICT    : 2 
                                          CONTRACT TIME : 10/20/08  COMPLETION DATE 
     CONTRACT DESCRIPTION : HEBGEN LAKE - EAST & WEST 
     PROJECT(S) : (5960009000) STPP 87-1(9)0 
                  HEBGEN LAKE - EAST & WEST 
 
     VENDOR RANKING : 
 
  -------------------------------------------------------------------------------------------------------------------------------- 
                                                                                               TOTAL           % OVER      % OVER 
  RANK     VENDOR NO./NAME                                                                      BID             LOW BID      EST 
  -------------------------------------------------------------------------------------------------------------------------------- 
   0   -EST-           ENGINEER'S ESTIMATE                                              $     3,464,585.75    122.0269% 100.0000% 
   1   2032            JIM GILMAN EXCAVATING INC                                        $     2,839,198.33    100.0000%  81.9491% 
   2   2050            RIVERSIDE CONTRACTING INC                                        $     3,060,531.55    107.7956%  88.3376% 
   3   6297            CENTURY COMPANIES INC                                            $     3,612,629.65    127.2412% 104.2731% 
   4   6271            KNIFE RIVER - BELGRADE                                           $     3,929,812.17    138.4127% 113.4281% 
   5   2097            SCHELLINGER CONST CO INC                                         $     4,529,906.45    159.5488% 130.7489% 
==================================================================================================================================== 
                                          |(   0  ) -EST-               |(   1  ) 2032                |(   2  ) 2050 
                                          |ENGINEER'S ESTIMATE          |JIM GILMAN EXCAVATING INC    |RIVERSIDE CONTRACTING INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   BASE BID - PAVE, CRACK SEAL, SEAL & COVER 
                                          |                             |                             | 
0010 104030010            25000.000  UNIT |       1.00000       25000.00|       1.00000       25000.00|       1.00000       25000.00 
  MISCELLANEOUS WORK                      |                             |                             | 
0020 109200005                       LUMP |  400000.00000      400000.00|  316000.00000      316000.00|  450000.00000      450000.00 
  MOBILIZATION                            |                             |                             | 
0030 203020278              760.000  CUYD |      15.00000       11400.00|      10.75000        8170.00|      24.50000       18620.00 
  EXCAVATION - DIGOUTS                    |                             |                             | 
0040 203020310              627.000  CUYD |      65.00000       40755.00|      35.00000       21945.00|      24.50000       15361.50 
  SPECIAL BORROW-NEAT LINE                |                             |                             | 
0050 210020170              180.000  MILE |      12.00000        2160.00|      16.00000        2880.00|      10.00000        1800.00 
  TEST TRAILER-TRANSPORT,SETUP            |                             |                             | 
0060 301020340             1044.000  CUYD |      65.00000       67860.00|      51.50000       53766.00|      24.50000       25578.00 
  CRUSHED AGGREGATE COURSE                |                             |                             | 
0080 402020502            42564.000  LB   |       2.20000       93640.80|       1.71000       72784.44|       1.85000       78743.40 
  CRACK SEALING                           |                             |                             | 
0090 561020080              513.100  SQYD |      18.00000        9235.80|      15.00000        7696.50|      16.00000        8209.60 
  PREPARE DECK                            |                             |                             | 
0100 561020150              521.900  SQYD |      22.00000       11481.80|      21.50000       11220.85|      23.00000       12003.70 
  WATERPROOF MEMBRANE                     |                             |                             | 
0110 602010010               80.000  LNFT |      18.00000        1440.00|      10.00000         800.00|      10.00000         800.00 
  REMOVE PIPE CULVERTS                    |                             |                             | 
0120 603010040               80.000  LNFT |      50.00000        4000.00|      54.00000        4320.00|      67.50000        5400.00 
  DRAINAGE PIPE 18 IN                     |                             |                             | 
0130 606010030              112.500  LNFT |      23.00000        2587.50|      16.80000        1890.00|      15.00000        1687.50 
  GUARD RAIL-STEEL                        |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 004                     CONTRACT ID : 10308                        COUNTIES : Gallatin        Madison 
     LETTING DATE : 03/27/08  9:00 AM       DISTRICT    : 2 
 
==================================================================================================================================== 
                                          |(   0  ) -EST-               |(   1   ) 2032               |(   2  ) 2050 
                                          |ENGINEER'S ESTIMATE          |JIM GILMAN EXCAVATING INC    |RIVERSIDE CONTRACTING INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0140 606010385             2750.000  LNFT |       2.25000        6187.50|       1.10000        3025.00|       2.00000        5500.00 
  REMOVE GUARD RAIL                       |                             |                             | 
0150 606010642               55.000  EACH |    2600.00000      143000.00|    2120.00000      116600.00|    2350.00000      129250.00 
  GUARD RAIL-OPTIONAL TERM SECT           |                             |                             | 
0160 606011150               11.000  EACH |      70.00000         770.00|     105.00000        1155.00|      50.00000         550.00 
  REMOVE CONC BARRIER RAIL                |                             |                             | 
0170 610100559                       LUMP |    3700.00000        3700.00|    1000.00000        1000.00|    5000.00000        5000.00 
  REVEGETATION                            |                             |                             | 
0180 618030005           300000.000  UNIT |       0.90000      270000.00|       0.60000      180000.00|       0.80000      240000.00 
  TRAFFIC CONTROL DEVICES CB              |                             |                             | 
0190 618100000              102.000  SQFT |      21.00000        2142.00|      20.00000        2040.00|      20.00000        2040.00 
  SINGLE USE SIGNS                        |                             |                             | 
0200 620011105               12.000  GAL  |     100.00000        1200.00|      45.00000         540.00|      45.00000         540.00 
  WORDS AND SYMBOLS-WHITE PAINT           |                             |                             | 
0210 620011110               22.000  GAL  |      60.00000        1320.00|      45.00000         990.00|      45.00000         990.00 
  WORDS AND SYMBOLS-YELLOW PAINT          |                             |                             | 
0220 620011260                7.000  GAL  |     225.00000        1575.00|     200.00000        1400.00|     100.00000         700.00 
  WORDS/SYMBOLS-WHITE EPOXY               |                             |                             | 
0230 620011265               16.000  GAL  |     215.00000        3440.00|     200.00000        3200.00|     100.00000        1600.00 
  WORDS AND SYMBOLS-YELLOW EPOXY          |                             |                             | 
0240 620013000             1388.000  GAL  |      25.00000       34700.00|      18.00000       24984.00|      17.00000       23596.00 
  STRIPING-WHITE PAINT                    |                             |                             | 
0250 620013960             1003.000  GAL  |      50.00000       50150.00|      40.00000       40120.00|      43.00000       43129.00 
  STRIPING-WHITE EPOXY                    |                             |                             | 
0260 620014000              810.000  GAL  |      25.00000       20250.00|      18.00000       14580.00|      17.00000       13770.00 
  STRIPING-YELLOW PAINT                   |                             |                             | 
0270 620014960              612.000  GAL  |      50.00000       30600.00|      40.00000       24480.00|      43.00000       26316.00 
  STRIPING-YELLOW EPOXY                   |                             |                             | 
0280 620017000               31.000  MILE |     800.00000       24800.00|     475.00000       14725.00|     480.00000       14880.00 
  TEMPORARY PAVEMENT MARKINGS             |                             |                             | 
0290 622011084             1367.000  SQYD |       2.40000        3280.80|       1.50000        2050.50|       2.00000        2734.00 
  GEOTEXTILE STABILIZATION                |                             |                             | 
0300 623000023                       LUMP |    3500.00000        3500.00|    3600.00000        3600.00|    3500.00000        3500.00 
  TRANSVERSE RUMBLE STRIPS                |                             |                             | 
     SECTION TOTALS                       |           $     1,270,176.20|           $       960,962.29|           $     1,157,298.70 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   OPTION 1 -  CRACK SEAL, PMS, SEAL & COVER (MADISON-2 
                                          |                             |                             | 
0305 301020718           441157.000  SQYD |       0.55000      242636.35|                             | 
  COVER - TYPE 1                          |                             |                             | 
0310 401020001                1.900  TON  |     200.00000         380.00|                             | 
  DUST PALLIATIVE                         |                             |                             | 



                                                MONTANA DEPARTMENT OF TRANSPORTATION                               DATE : 04/07/08 
                                                                                                                   PAGE : 004 -3 
                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 004                     CONTRACT ID : 10308                        COUNTIES : Gallatin        Madison 
     LETTING DATE : 03/27/08  9:00 AM       DISTRICT    : 2 
 
==================================================================================================================================== 
                                          |(   0  ) -EST-               |(   1   ) 2032               |(   2  ) 2050 
                                          |ENGINEER'S ESTIMATE          |JIM GILMAN EXCAVATING INC    |RIVERSIDE CONTRACTING INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0320 401020045            38550.000  TON  |      26.00000     1002300.00|                             | 
  PLANT MIX BIT SURF GR S - 3/4 IN        |                             |                             | 
0330 401020300              540.000  TON  |     145.00000       78300.00|                             | 
  HYDRATED LIME                           |                             |                             | 
0340 402020092             2080.900  TON  |     415.00000      863573.50|                             | 
  ASPHALT CEMENT PG 64-28                 |                             |                             | 
0350 402020305            22116.000  GAL  |       1.20000       26539.20|                             | 
  EMULSIFIED ASPHALT SS-1                 |                             |                             | 
0360 402020368              754.800  TON  |     400.00000      301920.00|                             | 
  EMULS ASPHALT CRS-2P                    |                             |                             | 
0370 411010000           304318.000  SQYD |       1.50000      456477.00|                             | 
  COLD MILLING                            |                             |                             | 
     SECTION TOTALS                       |           $             0.00|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0003   OPTION 2 - COLD RECYCLE, CRACK SEAL, SEAL & COVER 
                                          |                             |                             | 
0380 301020600             2100.000  TON  |      25.00000       52500.00|      32.00000       67200.00|      32.00000       67200.00 
  BLOTTER MATERIAL                        |                             |                             | 
0385 301020718           441401.000  SQYD |       0.55000      242770.55|       0.55000      242770.55|       0.57000      251598.57 
  COVER - TYPE 1                          |                             |                             | 
0390 311010235              526.600  TON  |     140.00000       73724.00|     172.00000       90575.20|     190.00000      100054.00 
  QUICK LIME                              |                             |                             | 
0400 401020042              989.000  TON  |     100.00000       98900.00|     120.00000      118680.00|     100.00000       98900.00 
  PLANT MIX GR D - COMMERCIAL             |                             |                             | 
0410 401020325           292984.000  SQYD |       3.00000      878952.00|       1.71000      501002.64|       1.67000      489283.28 
  COLD RECYCLED PLANT MIX                 |                             |                             | 
0420 402020305            13725.000  GAL  |       1.20000       16470.00|       2.00000       27450.00|       2.00000       27450.00 
  EMULSIFIED ASPHALT SS-1                 |                             |                             | 
0430 402020368              752.400  TON  |     400.00000      300960.00|     400.00000      300960.00|     380.00000      285912.00 
  EMULS ASPHALT CRS-2P                    |                             |                             | 
0440 402020476             1127.700  TON  |     460.00000      518742.00|     457.00000      515358.90|     500.00000      563850.00 
  RECYCLING AGENT CIR-EE                  |                             |                             | 
0450 411010000             3797.000  SQYD |       3.00000       11391.00|       3.75000       14238.75|       5.00000       18985.00 
  COLD MILLING                            |                             |                             | 
     SECTION TOTALS                       |           $     2,194,409.55|           $     1,878,236.04|           $     1,903,232.85 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     3,464,585.75|           $     2,839,198.33|           $     3,060,531.55 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 004                     CONTRACT ID : 10308                        COUNTIES : Gallatin        Madison 
     LETTING DATE : 03/27/08  9:00 AM       DISTRICT    : 2 
 
==================================================================================================================================== 
                                          |(   3  ) 6297                |(   4   ) 6271               |(   5  ) 2097 
                                          |CENTURY COMPANIES INC        |KNIFE RIVER - BELGRADE       |SCHELLINGER CONSTRUCTION CO I 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   BASE BID - PAVE, CRACK SEAL, SEAL & COVER 
                                          |                             |                             | 
0010 104030010            25000.000  UNIT |       1.00000       25000.00|       1.00000       25000.00|       1.00000       25000.00 
  MISCELLANEOUS WORK                      |                             |                             | 
0020 109200005                       LUMP |  470000.00000      470000.00|  475000.00000      475000.00|  450000.00000      450000.00 
  MOBILIZATION                            |                             |                             | 
0030 203020278              760.000  CUYD |      15.00000       11400.00|      22.50000       17100.00|      18.00000       13680.00 
  EXCAVATION - DIGOUTS                    |                             |                             | 
0040 203020310              627.000  CUYD |      45.00000       28215.00|      42.00000       26334.00|      26.00000       16302.00 
  SPECIAL BORROW-NEAT LINE                |                             |                             | 
0050 210020170              180.000  MILE |      15.00000        2700.00|      50.00000        9000.00|      10.00000        1800.00 
  TEST TRAILER-TRANSPORT,SETUP            |                             |                             | 
0060 301020340             1044.000  CUYD |      40.00000       41760.00|      43.05000       44944.20|      50.00000       52200.00 
  CRUSHED AGGREGATE COURSE                |                             |                             | 
0080 402020502            42564.000  LB   |       3.25000      138333.00|       3.00000      127692.00|       1.80000       76615.20 
  CRACK SEALING                           |                             |                             | 
0090 561020080              513.100  SQYD |      50.00000       25655.00|      25.00000       12827.50|      20.00000       10262.00 
  PREPARE DECK                            |                             |                             | 
0100 561020150              521.900  SQYD |      50.00000       26095.00|      35.00000       18266.50|      22.00000       11481.80 
  WATERPROOF MEMBRANE                     |                             |                             | 
0110 602010010               80.000  LNFT |      15.00000        1200.00|      65.00000        5200.00|      25.00000        2000.00 
  REMOVE PIPE CULVERTS                    |                             |                             | 
0120 603010040               80.000  LNFT |      80.00000        6400.00|     120.00000        9600.00|      70.00000        5600.00 
  DRAINAGE PIPE 18 IN                     |                             |                             | 
0130 606010030              112.500  LNFT |      16.50000        1856.25|      22.50000        2531.25|      17.00000        1912.50 
  GUARD RAIL-STEEL                        |                             |                             | 
0140 606010385             2750.000  LNFT |       2.25000        6187.50|       3.00000        8250.00|       1.20000        3300.00 
  REMOVE GUARD RAIL                       |                             |                             | 
0150 606010642               55.000  EACH |    2500.00000      137500.00|    3500.00000      192500.00|    2500.00000      137500.00 
  GUARD RAIL-OPTIONAL TERM SECT           |                             |                             | 
0160 606011150               11.000  EACH |      55.00000         605.00|     735.00000        8085.00|     150.00000        1650.00 
  REMOVE CONC BARRIER RAIL                |                             |                             | 
0170 610100559                       LUMP |    5000.00000        5000.00|   12000.00000       12000.00|    3500.00000        3500.00 
  REVEGETATION                            |                             |                             | 
0180 618030005           300000.000  UNIT |       0.90000      270000.00|       0.95000      285000.00|       0.80000      240000.00 
  TRAFFIC CONTROL DEVICES CB              |                             |                             | 
0190 618100000              102.000  SQFT |      25.00000        2550.00|      25.25000        2575.50|      20.00000        2040.00 
  SINGLE USE SIGNS                        |                             |                             | 
0200 620011105               12.000  GAL  |      55.00000         660.00|      50.00000         600.00|      35.00000         420.00 
  WORDS AND SYMBOLS-WHITE PAINT           |                             |                             | 
0210 620011110               22.000  GAL  |      55.00000        1210.00|      50.00000        1100.00|      35.00000         770.00 
  WORDS AND SYMBOLS-YELLOW PAINT          |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 004                     CONTRACT ID : 10308                        COUNTIES : Gallatin        Madison 
     LETTING DATE : 03/27/08  9:00 AM       DISTRICT    : 2 
 
==================================================================================================================================== 
                                          |(   3  ) 6297                |(   4   ) 6271               |(   5  ) 2097 
                                          |CENTURY COMPANIES INC        |KNIFE RIVER - BELGRADE       |SCHELLINGER CONSTRUCTION CO I 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0220 620011260                7.000  GAL  |     250.00000        1750.00|      95.00000         665.00|      75.00000         525.00 
  WORDS/SYMBOLS-WHITE EPOXY               |                             |                             | 
0230 620011265               16.000  GAL  |     250.00000        4000.00|      95.00000        1520.00|      75.00000        1200.00 
  WORDS AND SYMBOLS-YELLOW EPOXY          |                             |                             | 
0240 620013000             1388.000  GAL  |      22.00000       30536.00|      25.00000       34700.00|      16.50000       22902.00 
  STRIPING-WHITE PAINT                    |                             |                             | 
0250 620013960             1003.000  GAL  |      50.00000       50150.00|      56.00000       56168.00|      41.50000       41624.50 
  STRIPING-WHITE EPOXY                    |                             |                             | 
0260 620014000              810.000  GAL  |      22.00000       17820.00|      25.50000       20655.00|      16.50000       13365.00 
  STRIPING-YELLOW PAINT                   |                             |                             | 
0270 620014960              612.000  GAL  |      50.00000       30600.00|      56.00000       34272.00|      41.50000       25398.00 
  STRIPING-YELLOW EPOXY                   |                             |                             | 
0280 620017000               31.000  MILE |     650.00000       20150.00|     580.00000       17980.00|     480.00000       14880.00 
  TEMPORARY PAVEMENT MARKINGS             |                             |                             | 
0290 622011084             1367.000  SQYD |       2.00000        2734.00|       4.00000        5468.00|       1.80000        2460.60 
  GEOTEXTILE STABILIZATION                |                             |                             | 
0300 623000023                       LUMP |    4000.00000        4000.00|    6000.00000        6000.00|    4000.00000        4000.00 
  TRANSVERSE RUMBLE STRIPS                |                             |                             | 
     SECTION TOTALS                       |           $     1,364,066.75|           $     1,461,033.95|           $     1,182,388.60 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   OPTION 1 -  CRACK SEAL, PMS, SEAL & COVER (MADISON-2 
                                          |                             |                             | 
0305 301020718           441157.000  SQYD |                             |                             |       0.55000      242636.35 
  COVER - TYPE 1                          |                             |                             | 
0310 401020001                1.900  TON  |                             |                             |    1000.00000        1900.00 
  DUST PALLIATIVE                         |                             |                             | 
0320 401020045            38550.000  TON  |                             |                             |      34.00000     1310700.00 
  PLANT MIX BIT SURF GR S - 3/4 IN        |                             |                             | 
0330 401020300              540.000  TON  |                             |                             |     160.00000       86400.00 
  HYDRATED LIME                           |                             |                             | 
0340 402020092             2080.900  TON  |                             |                             |     425.00000      884382.50 
  ASPHALT CEMENT PG 64-28                 |                             |                             | 
0350 402020305            22116.000  GAL  |                             |                             |       2.00000       44232.00 
  EMULSIFIED ASPHALT SS-1                 |                             |                             | 
0360 402020368              754.800  TON  |                             |                             |     425.00000      320790.00 
  EMULS ASPHALT CRS-2P                    |                             |                             | 
0370 411010000           304318.000  SQYD |                             |                             |       1.50000      456477.00 
  COLD MILLING                            |                             |                             | 
     SECTION TOTALS                       |           $                 |           $                 |           $     3,347,517.85 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0003   OPTION 2 - COLD RECYCLE, CRACK SEAL, SEAL & COVER 
                                          |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 004                     CONTRACT ID : 10308                        COUNTIES : Gallatin        Madison 
     LETTING DATE : 03/27/08  9:00 AM       DISTRICT    : 2 
 
==================================================================================================================================== 
                                          |(   3  ) 6297                |(   4   ) 6271               |(   5  ) 2097 
                                          |CENTURY COMPANIES INC        |KNIFE RIVER - BELGRADE       |SCHELLINGER CONSTRUCTION CO I 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0380 301020600             2100.000  TON  |      40.00000       84000.00|      45.00000       94500.00| 
  BLOTTER MATERIAL                        |                             |                             | 
0385 301020718           441401.000  SQYD |       0.65000      286910.65|       0.90000      397260.90| 
  COVER - TYPE 1                          |                             |                             | 
0390 311010235              526.600  TON  |     210.00000      110586.00|     275.00000      144815.00| 
  QUICK LIME                              |                             |                             | 
0400 401020042              989.000  TON  |     120.00000      118680.00|      90.00000       89010.00| 
  PLANT MIX GR D - COMMERCIAL             |                             |                             | 
0410 401020325           292984.000  SQYD |       2.50000      732460.00|       2.13000      624055.92| 
  COLD RECYCLED PLANT MIX                 |                             |                             | 
0420 402020305            13725.000  GAL  |       2.00000       27450.00|       2.75000       37743.75| 
  EMULSIFIED ASPHALT SS-1                 |                             |                             | 
0430 402020368              752.400  TON  |     450.00000      338580.00|     500.00000      376200.00| 
  EMULS ASPHALT CRS-2P                    |                             |                             | 
0440 402020476             1127.700  TON  |     475.00000      535657.50|     575.00000      648427.50| 
  RECYCLING AGENT CIR-EE                  |                             |                             | 
0450 411010000             3797.000  SQYD |       3.75000       14238.75|      14.95000       56765.15| 
  COLD MILLING                            |                             |                             | 
     SECTION TOTALS                       |           $     2,248,562.90|           $     2,468,778.22|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     3,612,629.65|           $     3,929,812.17|           $     4,529,906.45 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 005                     CONTRACT ID : 07308                        COUNTIES : Phillips        McCone 
     LETTING DATE : 03/27/08  9:00 AM       DISTRICT    : 4 
                                          CONTRACT TIME :  150  WORKING DAYS (AVAILABLE DAYS) 
     CONTRACT DESCRIPTION : D4-NON-INTERSTATE-STRUCTURE REPLACEMENT 
     PROJECT(S) : (3457699000) NH 0002(699) 
                  D4-NON-INTERSTATE-STRUCTURE REPLACEMENT 
 
     VENDOR RANKING : 
 
  -------------------------------------------------------------------------------------------------------------------------------- 
                                                                                               TOTAL           % OVER      % OVER 
  RANK     VENDOR NO./NAME                                                                      BID             LOW BID      EST 
  -------------------------------------------------------------------------------------------------------------------------------- 
   0   -EST-           ENGINEER'S ESTIMATE                                              $     3,825,622.85    124.7175% 100.0000% 
   1   6297            CENTURY COMPANIES INC                                            $     3,067,429.46    100.0000%  80.1812% 
   2   4048            MARTIN CONSTRUCTION INC - ND                                     $     3,117,278.73    101.6251%  81.4842% 
==================================================================================================================================== 
                                          |(   0  ) -EST-               |(   1  ) 6297                |(   2  ) 4048 
                                          |ENGINEER'S ESTIMATE          |CENTURY COMPANIES INC        |MARTIN CONSTRUCTION INC - ND 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   STR REPLACEMENT W/CULVERTS (N-57) - MCCONE CO. 
                                          |                             |                             | 
0010 104100000            25000.000  UNIT |       1.00000       25000.00|       1.00000       25000.00|       1.00000       25000.00 
  MISCELLANEOUS WORK                      |                             |                             | 
0020 104230000                       LUMP |  400000.00000      400000.00|  317803.36000      317803.36|  429250.00000      429250.00 
  DETOUR-CONST MAINTAIN AND REM           |                             |                             | 
0030 105100200                1.100  CRKM |    5800.00000        6380.00|    3175.52000        3493.07|   10100.00000       11110.00 
  FINISH GRADE CONTROL                    |                             |                             | 
0040 109200000                       LUMP |  645000.00000      645000.00|  328723.48000      328723.48|  349898.29000      349898.29 
  MOBILIZATION                            |                             |                             | 
0050 202011000                       LUMP |  250000.00000      250000.00|   85530.95000       85530.95|  181800.00000      181800.00 
  REMOVE STRUCTURE                        |                             |                             | 
0060 203300000            39874.000  M3   |      15.00000      598110.00|       5.46000      217712.04|       7.85000      313010.90 
  EMBANKMENT IN PLACE                     |                             |                             | 
0070 203500000             6710.000  M3   |       8.00000       53680.00|       5.33000       35764.30|       5.05000       33885.50 
  TOPSOIL-SALVAGING AND PLACING           |                             |                             | 
0080 207300000              424.000  M3   |      50.00000       21200.00|      67.49000       28615.76|      54.71000       23197.04 
  BEDDING MATERIAL                        |                             |                             | 
0090 207310000              269.000  M3   |      50.00000       13450.00|      37.57000       10106.33|      53.25000       14324.25 
  FOUNDATION MATERIAL                     |                             |                             | 
0100 208105000            35000.000  UNIT |       1.00000       35000.00|       1.00000       35000.00|       1.52000       53200.00 
  TEMPORARY EROSION CONTROL - CB          |                             |                             | 
0110 208106000             4500.000  UNIT |       1.00000        4500.00|       1.00000        4500.00|       1.00000        4500.00 
  MPDES PERMIT FEES                       |                             |                             | 
0120 301270000             2257.000  M3   |      50.00000      112850.00|      73.62000      166160.34|      59.77000      134900.89 
  CRUSHED AGGREGATE COURSE                |                             |                             | 
0130 301440010             3226.000  M2   |       1.75000        5645.50|      15.27000       49261.02|      10.50000       33873.00 
  COVER - TYPE 1                          |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 005                     CONTRACT ID : 07308                        COUNTIES : Phillips        McCone 
     LETTING DATE : 03/27/08  9:00 AM       DISTRICT    : 4 
 
==================================================================================================================================== 
                                          |(   0  ) -EST-               |(   1   ) 6297               |(   2  ) 4048 
                                          |ENGINEER'S ESTIMATE          |CENTURY COMPANIES INC        |MARTIN CONSTRUCTION INC - ND 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0140 401040500             1015.000  MT   |     150.00000      152250.00|     230.00000      233450.00|     231.00000      234465.00 
  PLANT MIX GR D - COMMERCIAL             |                             |                             | 
0145 402200000              645.000  L    |       0.75000         483.75|       7.83000        5050.35|       1.68000        1083.60 
  EMULSIFIED ASPHALT SS-1                 |                             |                             | 
0150 402225000                6.000  MT   |    1000.00000        6000.00|    1397.43000        8384.58|    1275.75000        7654.50 
  EMULSIFIED ASPHALT CRS-2P               |                             |                             | 
0160 551170000               12.700  M3   |    2000.00000       25400.00|    1436.61000       18244.95|    1515.00000       19240.50 
  CONCRETE-CLASS DD                       |                             |                             | 
0170 557420050              258.900  M    |     330.00000       85437.00|     682.09000      176593.10|     606.64000      157059.10 
  REVISE BRIDGE RAIL-W740                 |                             |                             | 
0180 602010000               11.800  M    |      65.00000         767.00|      43.31000         511.06|      50.50000         595.90 
  REMOVE PIPE CULVERTS                    |                             |                             | 
0190 603007500               20.500  M    |     300.00000        6150.00|     286.07000        5864.44|     192.63000        3948.92 
  DRAINAGE PIPE 750 MM                    |                             |                             | 
0200 603021000               61.500  M    |     800.00000       49200.00|    1156.44000       71121.06|     870.32000       53524.68 
  DRAINAGE PIPE 2100 MM                   |                             |                             | 
0210 603100616                1.000  M    |     300.00000         300.00|     971.08000         971.08|     405.14000         405.14 
  CSP 600 MM X 1.63 MM                    |                             |                             | 
0220 603100617               17.000  M    |     300.00000        5100.00|     219.53000        3732.01|     151.22000        2570.74 
  CSP 600 MM X 1.63 MM CTD                |                             |                             | 
0230 603122421               38.500  M    |     900.00000       34650.00|    2641.60000      101701.60|     733.58000       28242.83 
  CSPA 2400 MM X 2.01 MM  CTD             |                             |                             | 
0240 603448920               39.500  M    |     425.00000       16787.50|     345.06000       13629.87|     506.75000       20016.63 
  RCP IRR 900 MM CL 2                     |                             |                             | 
0250 606140000               20.000  EACH |    3800.00000       76000.00|    3083.95000       61679.00|    2742.81000       54856.20 
  GRD RL-BOX BEAM/BR APP-SEC TYPE 1       |                             |                             | 
0260 606242000               20.000  EACH |    4400.00000       88000.00|    4491.75000       89835.00|    3994.89000       79897.80 
  GD RL BOX BEAM OPT TERM SEC             |                             |                             | 
0270 607204000              859.800  M    |       9.00000        7738.20|       8.17000        7024.57|       7.06000        6070.19 
  FARM FENCE-TYPE F4W                     |                             |                             | 
0280 607204100              737.500  M    |       8.00000        5900.00|       8.28000        6106.50|       7.16000        5280.50 
  FARM FENCE-TYPE F4M                     |                             |                             | 
0290 607205000              160.000  M    |      20.00000        3200.00|       8.13000        1300.80|       7.03000        1124.80 
  FARM FENCE-TYPE F5W                     |                             |                             | 
0300 607205100              605.600  M    |       7.50000        4542.00|       8.88000        5377.73|       7.67000        4644.95 
  FARM FENCE-TYPE F5M                     |                             |                             | 
0310 607211000               38.000  EACH |     150.00000        5700.00|     198.26000        7533.88|     171.20000        6505.60 
  FARM FENCE-PANEL/SINGLE FW              |                             |                             | 
0320 607212000               38.000  EACH |     175.00000        6650.00|     311.46000       11835.48|     268.95000       10220.10 
  FARM FENCE-PANEL/DOUBLE FW              |                             |                             | 
0330 607300200               38.400  M    |      35.00000        1344.00|      33.42000        1283.33|      28.87000        1108.61 
  FARM GATE-WIRE-TYPE G-2                 |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 005                     CONTRACT ID : 07308                        COUNTIES : Phillips        McCone 
     LETTING DATE : 03/27/08  9:00 AM       DISTRICT    : 4 
 
==================================================================================================================================== 
                                          |(   0  ) -EST-               |(   1   ) 6297               |(   2  ) 4048 
                                          |ENGINEER'S ESTIMATE          |CENTURY COMPANIES INC        |MARTIN CONSTRUCTION INC - ND 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0340 607400000              889.600  M    |       6.50000        5782.40|       6.55000        5826.88|       5.66000        5035.14 
  FENCE-TEMPORARY                         |                             |                             | 
0350 607490000                3.000  EACH |      60.00000         180.00|      77.09000         231.27|      66.57000         199.71 
  DEADMAN                                 |                             |                             | 
0360 607602900              428.000  M    |      10.00000        4280.00|      13.00000        5564.00|      11.23000        4806.44 
  FARM FENCE-TYPE F2M-990 MM WW           |                             |                             | 
0370 610110000               10.500  HA   |     700.00000        7350.00|     336.26000        3530.73|     290.35000        3048.68 
  SEEDING AREA NO 1                       |                             |                             | 
0380 610120000                0.500  HA   |    1500.00000         750.00|    1249.77000         624.89|    1079.15000         539.58 
  SEEDING AREA NO 2                       |                             |                             | 
0390 610210000               10.500  HA   |     350.00000        3675.00|     360.70000        3787.35|     311.46000        3270.33 
  FERTILIZING AREA NO 1                   |                             |                             | 
0400 610222000                0.500  HA   |     325.00000         162.50|     945.09000         472.55|     816.06000         408.03 
  FERTILIZING AREA NO 2                   |                             |                             | 
0410 610400000               10.500  HA   |     200.00000        2100.00|     155.40000        1631.70|     134.17000        1408.79 
  CONDITION SEEDBED SURFACE               |                             |                             | 
0420 610405010             1000.000  UNIT |       1.00000        1000.00|       1.00000        1000.00|       1.00000        1000.00 
  NOXIOUS WEED CONTROL                    |                             |                             | 
0430 613010000               11.700  M3   |     140.00000        1638.00|     126.64000        1481.69|     101.00000        1181.70 
  RIPRAP-CLASS 1 RANDOM                   |                             |                             | 
0440 618020000                       LUMP |  250000.00000      250000.00|  238896.02000      238896.02|   88352.30000       88352.30 
  TRAFFIC CONTROL                         |                             |                             | 
0450 618030000                0.900  KM   |    1100.00000         990.00|    2951.50000        2656.35|    2625.00000        2362.50 
  TEMPORARY PAVEMENT MARKINGS             |                             |                             | 
0460 618140000               18.400  M2   |     225.00000        4140.00|     241.31000        4440.10|     214.62000        3949.01 
  SINGLE USE SIGNS                        |                             |                             | 
0470 620010000              242.000  L    |      15.00000        3630.00|      25.97000        6284.74|      23.10000        5590.20 
  STRIPING-WHITE PAINT                    |                             |                             | 
0480 620020000               91.000  L    |      20.00000        1820.00|      25.97000        2363.27|      23.10000        2102.10 
  STRIPING-YELLOW PAINT                   |                             |                             | 
0490 622220000              777.000  M2   |       5.00000        3885.00|       3.37000        2618.49|       3.03000        2354.31 
  GEOTEXTILE STABILIZATION                |                             |                             | 
0500 624010000             3971.000  M2   |       5.00000       19855.00|       3.20000       12707.20|       2.77000       10999.67 
  STRAW COCONUT BLANKET                   |                             |                             | 
0510 800060000                2.000  EACH |     230.00000         460.00|     179.06000         358.12|     202.00000         404.00 
  MAILBOX                                 |                             |                             | 
     SECTION TOTALS                       |           $     3,064,112.85|           $     2,433,376.39|           $     2,443,478.65 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   ALTERNATE AA1 - BR REPLACEMENT W\RCB (N-61 STA 899+21) 
                                          |                             |                             | 
0520 207300000               38.000  M3   |      50.00000        1900.00|      63.13000        2398.94|      65.65000        2494.70 
  BEDDING MATERIAL                        |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 005                     CONTRACT ID : 07308                        COUNTIES : Phillips        McCone 
     LETTING DATE : 03/27/08  9:00 AM       DISTRICT    : 4 
 
==================================================================================================================================== 
                                          |(   0  ) -EST-               |(   1   ) 6297               |(   2  ) 4048 
                                          |ENGINEER'S ESTIMATE          |CENTURY COMPANIES INC        |MARTIN CONSTRUCTION INC - ND 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0530 207310000               76.000  M3   |      50.00000        3800.00|      39.81000        3025.56|      63.77000        4846.52 
  FOUNDATION MATERIAL                     |                             |                             | 
0540 551170000                6.000  M3   |    2000.00000       12000.00|    1427.34000        8564.04|    1515.00000        9090.00 
  CONCRETE-CLASS DD                       |                             |                             | 
0550 603582100               24.500  M    |    3500.00000       85750.00|    2368.47000       58027.52|    2506.32000       61404.84 
  REIN CONC BOX 2100 MM X 1500 MM         |                             |                             | 
0560 622220000              163.000  M2   |       5.00000         815.00|       3.14000         511.82|       3.03000         493.89 
  GEOTEXTILE STABILIZATION                |                             |                             | 
     SECTION TOTALS                       |           $             0.00|           $        72,527.88|           $        78,329.95 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0003   ALTERNATE AA2 - BR REPLACEMENT W/CSPA (N-61 STA 899+21) 
                                          |                             |                             | 
0570 207300000               71.000  M3   |      50.00000        3550.00|      63.13000        4482.23|      95.95000        6812.45 
  BEDDING MATERIAL                        |                             |                             | 
0580 207310000               40.000  M3   |      50.00000        2000.00|      39.81000        1592.40|      94.07000        3762.80 
  FOUNDATION MATERIAL                     |                             |                             | 
0590 551170000                6.800  M3   |    2000.00000       13600.00|    1427.34000        9705.91|    1515.00000       10302.00 
  CONCRETE-CLASS DD                       |                             |                             | 
0600 603122421               23.500  M    |    1200.00000       28200.00|     876.34000       20593.99|     916.72000       21542.92 
  CSPA 2400 MM X 2.01 MM  CTD             |                             |                             | 
0610 622220000              146.000  M2   |       5.00000         730.00|       3.14000         458.44|       3.03000         442.38 
  GEOTEXTILE STABILIZATION                |                             |                             | 
     SECTION TOTALS                       |           $        48,080.00|           $        36,832.97|           $        42,862.55 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0004   ALTERNATE AB1 - BR REPLACMENT W/RCB DBL (N-61 STA 163+38) 
                                          |                             |                             | 
0620 207300000              172.000  M3   |      50.00000        8600.00|      52.31000        8997.32|      65.65000       11291.80 
  BEDDING MATERIAL                        |                             |                             | 
0630 551170000               10.200  M3   |    2000.00000       20400.00|    1427.34000       14558.87|    1515.00000       15453.00 
  CONCRETE-CLASS DD                       |                             |                             | 
0640 603584215               46.000  M    |    7000.00000      322000.00|    6448.73000      296641.58|    5613.24000      258209.04 
  REIN CONC BOX 4200 MM X 2100 MM DBL     |                             |                             | 
     SECTION TOTALS                       |           $       351,000.00|           $       320,197.77|           $       284,953.84 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0005   ALTERNATE AB2 - BR REPLACMENT W/SSPPA (N-61 STA 163+38) 
                                          |                             |                             | 
0650 207300000              445.000  M3   |      50.00000       22250.00|      52.31000       23277.95|      95.95000       42697.75 
  BEDDING MATERIAL                        |                             |                             | 
0660 551170000               27.600  M3   |    2000.00000       55200.00|    1427.34000       39394.58|    1515.00000       41814.00 
  CONCRETE-CLASS DD                       |                             |                             | 
0670 603337283              126.000  M    |    3100.00000      390600.00|    2397.67000      302106.42|    1992.29000      251028.54 
  SSPPA 3.810 M X 2.82 MM CTD             |                             |                             | 
     SECTION TOTALS                       |           $             0.00|           $       364,778.95|           $       335,540.29 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 



SECTION 0006   ALTERNATE AC1 - BR REPLACMENT W/RCB DBL (N-61 STA 172+93) 
                                          |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 005                     CONTRACT ID : 07308                        COUNTIES : Phillips        McCone 
     LETTING DATE : 03/27/08  9:00 AM       DISTRICT    : 4 
 
==================================================================================================================================== 
                                          |(   0  ) -EST-               |(   1   ) 6297               |(   2  ) 4048 
                                          |ENGINEER'S ESTIMATE          |CENTURY COMPANIES INC        |MARTIN CONSTRUCTION INC - ND 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0680 207300000              127.000  M3   |      50.00000        6350.00|      51.93000        6595.11|      65.65000        8337.55 
  BEDDING MATERIAL                        |                             |                             | 
0690 207310000              255.000  M3   |      50.00000       12750.00|      30.49000        7774.95|      63.77000       16261.35 
  FOUNDATION MATERIAL                     |                             |                             | 
0700 551170000                9.500  M3   |    2000.00000       19000.00|    1427.34000       13559.73|    1515.00000       14392.50 
  CONCRETE-CLASS DD                       |                             |                             | 
0710 603583522               39.500  M    |    5300.00000      209350.00|    5652.05000      223255.98|    4756.71000      187890.05 
  REIN CONC BX 3350 X 2100 MM DBL         |                             |                             | 
0720 622220000              456.000  M2   |       5.00000        2280.00|       3.14000        1431.84|       3.03000        1381.68 
  GEOTEXTILE STABILIZATION                |                             |                             | 
     SECTION TOTALS                       |           $             0.00|           $       252,617.61|           $       228,263.13 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0007   ALTERNATE AC2 - BR REPLACEMENT W/SSPPA (N-61 STA 172+93) 
                                          |                             |                             | 
0730 207300000              274.000  M3   |      50.00000       13700.00|      51.93000       14228.82|      95.95000       26290.30 
  BEDDING MATERIAL                        |                             |                             | 
0740 207310000              149.000  M3   |      50.00000        7450.00|      30.10000        4484.90|      94.07000       14016.43 
  FOUNDATION MATERIAL                     |                             |                             | 
0750 551170000               19.600  M3   |    2000.00000       39200.00|    1427.34000       27975.86|    1515.00000       29694.00 
  CONCRETE-CLASS DD                       |                             |                             | 
0760 603338280               60.000  M    |    3250.00000      195000.00|    2247.03000      134821.80|    2822.14000      169328.40 
  SSPPA 4.040 M X 2.82 MM CTD             |                             |                             | 
0770 622220000              406.000  M2   |       5.00000        2030.00|       3.14000        1274.84|       3.03000        1230.18 
  GEOTEXTILE STABILIZATION                |                             |                             | 
     SECTION TOTALS                       |           $       257,380.00|           $       182,786.22|           $       240,559.31 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0008   ALTERNATE AD1 - BR REPLACEMENT W/CSP (N-61 STA 110+91) 
                                          |                             |                             | 
0780 207300000               54.000  M3   |      50.00000        2700.00|      52.99000        2861.46|      65.65000        3545.10 
  BEDDING MATERIAL                        |                             |                             | 
0790 551170000                8.200  M3   |    2000.00000       16400.00|    1427.34000       11704.19|    1515.00000       12423.00 
  CONCRETE-CLASS DD                       |                             |                             | 
0800 603582424               46.000  M    |    3800.00000      174800.00|    2519.74000      115908.04|    2212.01000      101752.46 
  REIN CONC BOX 2400 MM X2400 MM          |                             |                             | 
     SECTION TOTALS                       |           $             0.00|           $       130,473.69|           $       117,720.56 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0009   ALTERNATE AD2 - BR REPLACEMENT W/CSP (N-61 STA 110+91) 
                                          |                             |                             | 
0810 207300000              145.000  M3   |      50.00000        7250.00|      52.99000        7683.55|      95.95000       13912.75 
  BEDDING MATERIAL                        |                             |                             | 
0820 551170000               12.000  M3   |    2000.00000       24000.00|    1427.34000       17128.08|    1515.00000       18180.00 
  CONCRETE-CLASS DD                       |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 005                     CONTRACT ID : 07308                        COUNTIES : Phillips        McCone 
     LETTING DATE : 03/27/08  9:00 AM       DISTRICT    : 4 
 
==================================================================================================================================== 
                                          |(   0  ) -EST-               |(   1   ) 6297               |(   2  ) 4048 
                                          |ENGINEER'S ESTIMATE          |CENTURY COMPANIES INC        |MARTIN CONSTRUCTION INC - ND 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0830 603103040               41.000  M    |    1800.00000       73800.00|    1693.28000       69424.48|    2222.00000       91102.00 
  CSP 3000 MM X 3.51 MM CTD               |                             |                             | 
     SECTION TOTALS                       |           $       105,050.00|           $        94,236.11|           $       123,194.75 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     3,825,622.85|           $     3,067,429.46|           $     3,117,278.73 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 006                     CONTRACT ID : 11308                        COUNTIES : Cascade         Chouteau 
     LETTING DATE : 03/27/08  9:00 AM       DISTRICT    : 3 
                                          CONTRACT TIME :  140  WORKING DAYS (AVAILABLE DAYS) 
     CONTRACT DESCRIPTION : BELT CR-4 KM N OF JCT S-331 
     PROJECT(S) : (4867006000) BR 228-1(6)16 
                  BELT CR-4 KM N OF JCT S-331 
 
     VENDOR RANKING : 
 
  -------------------------------------------------------------------------------------------------------------------------------- 
                                                                                               TOTAL           % OVER      % OVER 
  RANK     VENDOR NO./NAME                                                                      BID             LOW BID      EST 
  -------------------------------------------------------------------------------------------------------------------------------- 
   0   -EST-           ENGINEER'S ESTIMATE                                              $     2,119,877.60     86.6587% 100.0000% 
   1   2054            SLETTEN CONSTRUCTION COMPANY                                     $     2,446,238.20    100.0000% 115.3953% 
   2   2109            COP CONSTRUCTION LLC                                             $     2,871,134.22    117.3694% 135.4387% 
==================================================================================================================================== 
                                          |(   0  ) -EST-               |(   1  ) 2054                |(   2  ) 2109 
                                          |ENGINEER'S ESTIMATE          |SLETTEN CONSTRUCTION COMPANY |COP CONSTRUCTION LLC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   APPROACHES - G, GS, PMS - 51% CASCADE CO/49% CHOUTEAU CO 
                                          |                             |                             | 
0010 104100000            20000.000  UNIT |       1.00000       20000.00|       1.00000       20000.00|       1.00000       20000.00 
  MISCELLANEOUS WORK                      |                             |                             | 
0020 104230000                       LUMP |  150000.00000      150000.00|  298000.00000      298000.00|  410000.00000      410000.00 
  DETOUR-CONST MAINTAIN AND REM           |                             |                             | 
0030 105100200                0.600  CRKM |    5900.00000        3540.00|    9000.00000        5400.00|    5700.00000        3420.00 
  FINISH GRADE CONTROL                    |                             |                             | 
0040 105200000                       LUMP |   10000.00000       10000.00|    2500.00000        2500.00|    2700.00000        2700.00 
  BRIDGE SURVEY                           |                             |                             | 
0050 109200000                       LUMP |  300000.00000      300000.00|  500000.00000      500000.00|  345000.00000      345000.00 
  MOBILIZATION                            |                             |                             | 
0060 202011000                       LUMP |   12500.00000       12500.00|   52500.00000       52500.00|  350000.00000      350000.00 
  REMOVE STRUCTURE                        |                             |                             | 
0070 202341000               14.000  M    |      45.00000         630.00|      15.00000         210.00|     180.00000        2520.00 
  REMOVE EMBANKMENT PROTECTOR             |                             |                             | 
0080 203100000             6329.000  M3   |       9.00000       56961.00|      11.00000       69619.00|      19.00000      120251.00 
  EXCAVATION-UNCLASSIFIED                 |                             |                             | 
0090 203500000              586.000  M3   |       8.00000        4688.00|      17.00000        9962.00|      17.00000        9962.00 
  TOPSOIL-SALVAGING AND PLACING           |                             |                             | 
0100 208106000              900.000  UNIT |       1.00000         900.00|       1.00000         900.00|       1.00000         900.00 
  MPDES PERMIT FEES                       |                             |                             | 
0110 208106050                       LUMP |   25000.00000       25000.00|   50000.00000       50000.00|    9800.00000        9800.00 
  TEMPORARY EROSION CONTROL - LS          |                             |                             | 
0120 301270000             1245.000  M3   |      40.00000       49800.00|      63.00000       78435.00|      70.00000       87150.00 
  CRUSHED AGGREGATE COURSE                |                             |                             | 
0130 301440010             2653.000  M2   |       2.00000        5306.00|       2.00000        5306.00|       2.00000        5306.00 
  COVER - TYPE 1                          |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 006                     CONTRACT ID : 11308                        COUNTIES : Cascade         Chouteau 
     LETTING DATE : 03/27/08  9:00 AM       DISTRICT    : 3 
 
==================================================================================================================================== 
                                          |(   0  ) -EST-               |(   1   ) 2054               |(   2  ) 2109 
                                          |ENGINEER'S ESTIMATE          |SLETTEN CONSTRUCTION COMPANY |COP CONSTRUCTION LLC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0140 401040500              675.000  MT   |      90.00000       60750.00|     110.00000       74250.00|     110.00000       74250.00 
  PLANT MIX GR D - COMMERCIAL             |                             |                             | 
0145 402200000              531.000  L    |       0.75000         398.25|       1.10000         584.10|       1.30000         690.30 
  EMULSIFIED ASPHALT SS-1                 |                             |                             | 
0150 402225000                5.900  MT   |     450.00000        2655.00|     825.00000        4867.50|     950.00000        5605.00 
  EMULSIFIED ASPHALT CRS-2P               |                             |                             | 
0160 551175000              140.700  M3   |     820.00000      115374.00|     450.00000       63315.00|    1000.00000      140700.00 
  CONCRETE-CLASS DD                       |                             |                             | 
0170 551410000              191.200  M3   |     625.00000      119500.00|     450.00000       86040.00|    1100.00000      210320.00 
  CONCRETE-CLASS SD                       |                             |                             | 
0180 552150000              687.900  M2   |      15.00000       10318.50|      15.00000       10318.50|       9.00000        6191.10 
  TRANSVERSE DECK GROOVING                |                             |                             | 
0190 552405000               10.990  M    |     400.00000        4396.00|     660.00000        7253.40|     570.00000        6264.30 
  EXPANSION JOINT                         |                             |                             | 
0200 552610000                4.000  EACH |    1500.00000        6000.00|    2600.00000       10400.00|    2100.00000        8400.00 
  ELASTOMERIC BEARING DEV-TFE             |                             |                             | 
0210 552701000              175.100  M3   |     525.00000       91927.50|     450.00000       78795.00|     470.00000       82297.00 
  DRILLED SHAFT CONCRETE                  |                             |                             | 
0220 552722900               37.300  M    |    5000.00000      186500.00|    3500.00000      130550.00|    2100.00000       78330.00 
  DRILLED SHAFT-2.29 M                    |                             |                             | 
0230 552762290               13.800  M    |    1600.00000       22080.00|    3000.00000       41400.00|    3900.00000       53820.00 
  DRILLED SHAFT CASING - 2.29 M           |                             |                             | 
0240 553040000              324.000  M    |     800.00000      259200.00|     700.00000      226800.00|     720.00000      233280.00 
  PRESTRESSED BEAM-TYPE M-72              |                             |                             | 
0250 555100000            24095.000  KG   |       3.00000       72285.00|       3.50000       84332.50|       2.40000       57828.00 
  REINFORCING STEEL                       |                             |                             | 
0260 555200000            21976.000  KG   |       3.00000       65928.00|       3.50000       76916.00|       2.70000       59335.20 
  REINFORCING STEEL-EPOXY COATED          |                             |                             | 
0270 557200000              165.040  M    |     300.00000       49512.00|     245.00000       40434.80|     270.00000       44560.80 
  BRIDGE RAIL-T 101                       |                             |                             | 
0280 559233110               55.200  M    |     170.00000        9384.00|     185.00000       10212.00|     200.00000       11040.00 
  FURN STL PILE HP 310 X 110 MM           |                             |                             | 
0290 559333110               51.200  M    |      50.00000        2560.00|      20.00000        1024.00|     180.00000        9216.00 
  DR STL PILE HP 310 X 110 MM             |                             |                             | 
0300 559505000               12.800  M    |     400.00000        5120.00|     530.00000        6784.00|    1000.00000       12800.00 
  PILE DRILL AND SOCKET                   |                             |                             | 
0310 559556000                8.000  EACH |     140.00000        1120.00|     150.00000        1200.00|     220.00000        1760.00 
  PILE DRIVING POINT                      |                             |                             | 
0320 602010000               13.000  M    |      90.00000        1170.00|      40.00000         520.00|     150.00000        1950.00 
  REMOVE PIPE CULVERTS                    |                             |                             | 
0330 603004500               34.500  M    |     135.00000        4657.50|     143.00000        4933.50|     160.00000        5520.00 
  DRAINAGE PIPE 450 MM                    |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 006                     CONTRACT ID : 11308                        COUNTIES : Cascade         Chouteau 
     LETTING DATE : 03/27/08  9:00 AM       DISTRICT    : 3 
 
==================================================================================================================================== 
                                          |(   0  ) -EST-               |(   1   ) 2054               |(   2  ) 2109 
                                          |ENGINEER'S ESTIMATE          |SLETTEN CONSTRUCTION COMPANY |COP CONSTRUCTION LLC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0340 606000000               22.900  M    |      70.00000        1603.00|      53.00000        1213.70|      77.00000        1763.30 
  GUARD RAIL-STEEL                        |                             |                             | 
0350 606015000               45.700  M    |     140.00000        6398.00|     107.00000        4889.90|     160.00000        7312.00 
  GUARD RAIL-STL INT RDWY TERM SECT       |                             |                             | 
0360 606120000                4.000  EACH |    1100.00000        4400.00|     985.00000        3940.00|    1400.00000        5600.00 
  GUARD RAIL-STL/BR APPR-TY 2             |                             |                             | 
0370 606250000                2.000  EACH |    2500.00000        5000.00|    2355.00000        4710.00|    3500.00000        7000.00 
  GUARD RAIL-OPTIONAL TERM SECT           |                             |                             | 
0380 606440010               83.000  M    |     425.00000       35275.00|     500.00000       41500.00|     520.00000       43160.00 
  WATER FILLED BARRIER                    |                             |                             | 
0390 606800000              152.400  M    |       9.00000        1371.60|       7.00000        1066.80|       9.80000        1493.52 
  REMOVE GUARD RAIL                       |                             |                             | 
0400 607204000              213.000  M    |      11.00000        2343.00|       8.00000        1704.00|      12.00000        2556.00 
  FARM FENCE-TYPE F4W                     |                             |                             | 
0410 607204200               97.000  M    |      12.00000        1164.00|       8.00000         776.00|      12.00000        1164.00 
  FARM FENCE-TYPE F4W AND F4M             |                             |                             | 
0420 607211000               11.000  EACH |     160.00000        1760.00|     100.00000        1100.00|     260.00000        2860.00 
  FARM FENCE-PANEL/SINGLE FW              |                             |                             | 
0430 607212000                5.000  EACH |     195.00000         975.00|     110.00000         550.00|     460.00000        2300.00 
  FARM FENCE-PANEL/DOUBLE FW              |                             |                             | 
0440 607400000              335.000  M    |       8.00000        2680.00|      12.00000        4020.00|       6.20000        2077.00 
  FENCE-TEMPORARY                         |                             |                             | 
0450 607602991              164.000  M    |      13.00000        2132.00|       9.00000        1476.00|      18.00000        2952.00 
  FARM FENCE-TYPE F2W-990 MM WW           |                             |                             | 
0460 610110000                0.900  HA   |     750.00000         675.00|     890.00000         801.00|    1300.00000        1170.00 
  SEEDING AREA NO 1                       |                             |                             | 
0470 610210000                0.900  HA   |     400.00000         360.00|     150.00000         135.00|     220.00000         198.00 
  FERTILIZING AREA NO 1                   |                             |                             | 
0480 610400000                0.900  HA   |     550.00000         495.00|     210.00000         189.00|     300.00000         270.00 
  CONDITION SEEDBED SURFACE               |                             |                             | 
0490 613030000             2155.000  M3   |      80.00000      172400.00|      65.00000      140075.00|      62.00000      133610.00 
  RIPRAP-CLASS 3 RANDOM                   |                             |                             | 
0500 614100000               91.600  M2   |     550.00000       50380.00|    1020.00000       93432.00|     720.00000       65952.00 
  DESIGN, CONSTRUCT MSE WALLS             |                             |                             | 
0510 618010000            80000.000  UNIT |       0.95000       76000.00|       0.76000       60800.00|       0.80000       64000.00 
  TRAFFIC CONTROL-DEVICES CB              |                             |                             | 
0520 618030000                0.600  KM   |    1000.00000         600.00|    3500.00000        2100.00|    3700.00000        2220.00 
  TEMPORARY PAVEMENT MARKINGS             |                             |                             | 
0530 618140000                9.200  M2   |     240.00000        2208.00|     200.00000        1840.00|     210.00000        1932.00 
  SINGLE USE SIGNS                        |                             |                             | 
0540 619023000                1.710  M2   |     270.00000         461.70|     290.00000         495.90|     310.00000         530.10 
  SIGNS-SHEET ALUM INCR-SHT I             |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 006                     CONTRACT ID : 11308                        COUNTIES : Cascade         Chouteau 
     LETTING DATE : 03/27/08  9:00 AM       DISTRICT    : 3 
 
==================================================================================================================================== 
                                          |(   0  ) -EST-               |(   1   ) 2054               |(   2  ) 2109 
                                          |ENGINEER'S ESTIMATE          |SLETTEN CONSTRUCTION COMPANY |COP CONSTRUCTION LLC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0550 619033000                0.540  M2   |     255.00000         137.70|     240.00000         129.60|     250.00000         135.00 
  SIGNS-SHEET ALUM REFL SHT I             |                             |                             | 
0560 619234000               22.200  M    |      33.00000         732.60|      35.00000         777.00|      33.00000         732.60 
  POLES-TRD TMBR-BARN 100 MM              |                             |                             | 
0570 619700000                2.000  EACH |      50.00000         100.00|      30.00000          60.00|      30.00000          60.00 
  REMOVE SIGNS                            |                             |                             | 
0580 619702000                1.000  EACH |     135.00000         135.00|     175.00000         175.00|     180.00000         180.00 
  REMOVE SIGNS-GUIDE                      |                             |                             | 
0590 620010000               64.000  L    |      22.00000        1408.00|      50.00000        3200.00|      53.00000        3392.00 
  STRIPING-WHITE PAINT                    |                             |                             | 
0600 620020000               64.000  L    |      22.00000        1408.00|      50.00000        3200.00|      53.00000        3392.00 
  STRIPING-YELLOW PAINT                   |                             |                             | 
0610 620110000               42.000  L    |      47.00000        1974.00|      80.00000        3360.00|      85.00000        3570.00 
  STRIPING-WHITE EPOXY                    |                             |                             | 
0620 620120000               42.000  L    |      47.00000        1974.00|      80.00000        3360.00|      85.00000        3570.00 
  STRIPING-YELLOW EPOXY                   |                             |                             | 
0630 622120000             2715.000  M2   |       2.75000        7466.25|       3.00000        8145.00|       2.40000        6516.00 
  PERM. EROSION CONTROL-HIGH SURV         |                             |                             | 
0640 800010000              500.000  HOUR |       9.50000        4750.00|       5.00000        2500.00|      55.00000       27500.00 
  TRAINING PROGRAM                        |                             |                             | 
0650 800060000                5.000  EACH |     190.00000         950.00|     151.00000         755.00|     160.00000         800.00 
  MAILBOX                                 |                             |                             | 
     SECTION TOTALS                       |           $     2,119,877.60|           $     2,446,238.20|           $     2,871,134.22 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     2,119,877.60|           $     2,446,238.20|           $     2,871,134.22 
==================================================================================================================================== 
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     CALL ORDER   : 007                     CONTRACT ID : 15308                        COUNTIES : Ravalli 
     LETTING DATE : 03/27/08  9:00 AM       DISTRICT    : 1 
                                          CONTRACT TIME :   50  WORKING DAYS (AVAILABLE DAYS) 
     CONTRACT DESCRIPTION : HAMILTON - SOUTH 
     PROJECT(S) : (6194109000) NH 7-1(109)23 
                  DARBY-NORTH & SOUTH 
                  (6195111000) NH 7-1(111)39 
                  CHARLOS HEIGHTS 
                  (6196113000) NH 7-1(113)44 
                  HAMILTON - SOUTH 
 
     VENDOR RANKING : 
 
  -------------------------------------------------------------------------------------------------------------------------------- 
                                                                                               TOTAL           % OVER      % OVER 
  RANK     VENDOR NO./NAME                                                                      BID             LOW BID      EST 
  -------------------------------------------------------------------------------------------------------------------------------- 
   0   -EST-           ENGINEER'S ESTIMATE                                              $     2,152,472.55    114.4474% 100.0000% 
   1   2097            SCHELLINGER CONST CO INC                                         $     1,880,753.20    100.0000%  87.3764% 
   2   6469            HELENA SAND & GRAVEL INC DBA BLAHNIK CONST &  READY MIX          $     2,053,748.00    109.1982%  95.4134% 
==================================================================================================================================== 
                                          |(   0  ) -EST-               |(   1  ) 2097                |(   2  ) 6469 
                                          |ENGINEER'S ESTIMATE          |SCHELLINGER CONSTRUCTION CO  |HELENA SAND & GRAVEL INC DBA 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   SEAL & COVER 
                                          |                             |                             | 
0010 104030010            20000.000  UNIT |       1.00000       20000.00|       1.00000       20000.00|       1.00000       20000.00 
  MISCELLANEOUS WORK                      |                             |                             | 
0020 109200005                       LUMP |  200000.00000      200000.00|   65000.00000       65000.00|   57497.28000       57497.28 
  MOBILIZATION                            |                             |                             | 
0030 210020170                4.000  MILE |     100.00000         400.00|      50.00000         200.00|     272.00000        1088.00 
  TEST TRAILER-TRANSPORT,SETUP            |                             |                             | 
0040 301020416             1276.000  CUYD |      55.00000       70180.00|      30.00000       38280.00|      49.50000       63162.00 
  SHOULDER GRAVEL                         |                             |                             | 
0050 301020718           450815.000  SQYD |       0.45000      202866.75|       0.45000      202866.75|       0.41000      184834.15 
  COVER - TYPE 1                          |                             |                             | 
0060 301020735            24859.000  SQYD |       0.70000       17401.30|       0.55000       13672.45|       0.48000       11932.32 
  COVER - TYPE 2                          |                             |                             | 
0070 303050420             1330.000  TON  |      29.00000       38570.00|      20.00000       26600.00|      18.20000       24206.00 
  CRUSH AND STKPL COVER MATL-TYPE 1       |                             |                             | 
0080 401020049            15106.000  TON  |      28.00000      422968.00|      27.00000      407862.00|      35.90000      542305.40 
  PLANT MIX SURF GR S NV - 3/4 IN         |                             |                             | 
0090 401020300              211.000  TON  |     153.00000       32283.00|     160.00000       33760.00|     159.00000       33549.00 
  HYDRATED LIME                           |                             |                             | 
0100 402020092              815.500  TON  |     375.00000      305812.50|     400.00000      326200.00|     394.00000      321307.00 
  ASPHALT CEMENT PG 64-28                 |                             |                             | 
0110 402020305              356.000  GAL  |       5.50000        1958.00|       4.00000        1424.00|       2.65000         943.40 
  EMULSIFIED ASPHALT SS-1                 |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 007                     CONTRACT ID : 15308                        COUNTIES : Ravalli 
     LETTING DATE : 03/27/08  9:00 AM       DISTRICT    : 1 
 
==================================================================================================================================== 
                                          |(   0  ) -EST-               |(   1   ) 2097               |(   2  ) 6469 
                                          |ENGINEER'S ESTIMATE          |SCHELLINGER CONSTRUCTION CO  |HELENA SAND & GRAVEL INC DBA 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0120 402020368              807.700  TON  |     375.00000      302887.50|     370.00000      298849.00|     406.00000      327926.20 
  EMULS ASPHALT CRS-2P                    |                             |                             | 
0130 411010000            11019.000  SQYD |       3.25000       35811.75|       3.00000       33057.00|       3.10000       34158.90 
  COLD MILLING                            |                             |                             | 
0140 606010047              287.500  LNFT |      38.00000       10925.00|      35.00000       10062.50|      36.50000       10493.75 
  GD RAIL-STL INT RDWY TERM SECT          |                             |                             | 
0150 606010370               25.000  LNFT |      20.00000         500.00|       6.50000         162.50|       6.75000         168.75 
  RESET GUARD RAIL                        |                             |                             | 
0160 606010385             2033.000  LNFT |       2.75000        5590.75|       1.50000        3049.50|       3.75000        7623.75 
  REMOVE GUARD RAIL                       |                             |                             | 
0170 606010642               40.000  EACH |    2650.00000      106000.00|    2200.00000       88000.00|    2200.00000       88000.00 
  GUARD RAIL-OPTIONAL TERM SECT           |                             |                             | 
0180 610100559                       LUMP |   10000.00000       10000.00|   12500.00000       12500.00|   11000.00000       11000.00 
  REVEGETATION                            |                             |                             | 
0190 618030005           250000.000  UNIT |       0.85000      212500.00|       0.70000      175000.00|       0.72000      180000.00 
  TRAFFIC CONTROL DEVICES CB              |                             |                             | 
0200 618100000              102.000  SQFT |      22.00000        2244.00|      20.00000        2040.00|      19.10000        1948.20 
  SINGLE USE SIGNS                        |                             |                             | 
0210 620010301               38.000  GAL  |     190.00000        7220.00|     100.00000        3800.00|     264.00000       10032.00 
  CURB MARKING-YELLOW EPOXY               |                             |                             | 
0220 620011105               27.000  GAL  |      85.00000        2295.00|      65.00000        1755.00|      78.60000        2122.20 
  WORDS AND SYMBOLS-WHITE PAINT           |                             |                             | 
0230 620011110               66.000  GAL  |      85.00000        5610.00|      65.00000        4290.00|      68.10000        4494.60 
  WORDS AND SYMBOLS-YELLOW PAINT          |                             |                             | 
0240 620011260               15.000  GAL  |     175.00000        2625.00|     100.00000        1500.00|     251.00000        3765.00 
  WORDS/SYMBOLS-WHITE EPOXY               |                             |                             | 
0250 620013000              919.000  GAL  |      30.00000       27570.00|      19.50000       17920.50|      19.90000       18288.10 
  STRIPING-WHITE PAINT                    |                             |                             | 
0260 620013960              958.000  GAL  |      53.00000       50774.00|      44.00000       42152.00|      47.10000       45121.80 
  STRIPING-WHITE EPOXY                    |                             |                             | 
0270 620014000              500.000  GAL  |      30.00000       15000.00|      19.50000        9750.00|      19.90000        9950.00 
  STRIPING-YELLOW PAINT                   |                             |                             | 
0280 620014960              370.000  GAL  |      53.00000       19610.00|      44.00000       16280.00|      47.40000       17538.00 
  STRIPING-YELLOW EPOXY                   |                             |                             | 
0290 620017000                4.200  MILE |     600.00000        2520.00|     600.00000        2520.00|     691.00000        2902.20 
  TEMPORARY PAVEMENT MARKINGS             |                             |                             | 
0300 623000000               37.000  MILE |     550.00000       20350.00|     600.00000       22200.00|     470.00000       17390.00 
  RUMBLE STRIPS                           |                             |                             | 
     SECTION TOTALS                       |           $     2,152,472.55|           $     1,880,753.20|           $     2,053,748.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     2,152,472.55|           $     1,880,753.20|           $     2,053,748.00 
==================================================================================================================================== 
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     CALL ORDER   : 008                     CONTRACT ID : 08308                        COUNTIES : Powder River 
     LETTING DATE : 03/27/08  9:00 AM       DISTRICT    : 4 
                                          CONTRACT TIME :  160  WORKING DAYS (AVAILABLE DAYS) 
     CONTRACT DESCRIPTION : BIG POWDER R-3 KM E POWDERVILLE 
     PROJECT(S) : (5436011000) BR 9038(11) 
                  BIG POWDER R-3 KM E POWDERVILLE 
 
     VENDOR RANKING : 
 
  -------------------------------------------------------------------------------------------------------------------------------- 
                                                                                               TOTAL           % OVER      % OVER 
  RANK     VENDOR NO./NAME                                                                      BID             LOW BID      EST 
  -------------------------------------------------------------------------------------------------------------------------------- 
   0   -EST-           ENGINEER'S ESTIMATE                                              $     2,211,823.65    111.3429% 100.0000% 
   1   6436            HEAVY CONSTRUCTORS INC                                           $     1,986,497.69    100.0000%  89.8127% 
   2   2054            SLETTEN CONSTRUCTION COMPANY                                     $     2,213,873.00    111.4460% 100.0927% 
   3   2109            COP CONSTRUCTION LLC                                             $     2,846,552.10    143.2950% 128.6971% 
   4   6011            EDWARD T COPPS CONSTRUCTION                                      $     3,810,696.43    191.8299% 172.2875% 
==================================================================================================================================== 
                                          |(   0  ) -EST-               |(   1  ) 6436                |(   2  ) 2054 
                                          |ENGINEER'S ESTIMATE          |HEAVY CONSTRUCTORS  INC      |SLETTEN CONSTRUCTION COMPANY 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   APPROACHES - G, GS 
                                          |                             |                             | 
0010 104030010            30000.000  UNIT |       1.00000       30000.00|       1.00000       30000.00|       1.00000       30000.00 
  MISCELLANEOUS WORK                      |                             |                             | 
0020 105080115             3600.000  CRFT |       0.90000        3240.00|       1.96000        7056.00|       1.00000        3600.00 
  FINISH GRADE CONTROL                    |                             |                             | 
0030 105080200                       LUMP |    8500.00000        8500.00|    3754.94000        3754.94|    5000.00000        5000.00 
  BRIDGE SURVEY                           |                             |                             | 
0040 109200005                       LUMP |  375000.00000      375000.00|  213078.46000      213078.46|  317000.00000      317000.00 
  MOBILIZATION                            |                             |                             | 
0050 202020041                       LUMP |  135000.00000      135000.00|   29654.42000       29654.42|   50000.00000       50000.00 
  REMOVE STRUCTURE                        |                             |                             | 
0060 203020375            11631.000  CUYD |      10.00000      116310.00|      11.92000      138641.52|       5.50000       63970.50 
  EMBANKMENT IN PLACE                     |                             |                             | 
0070 203080100             1732.000  CUYD |       6.00000       10392.00|       8.91000       15432.12|       4.50000        7794.00 
  TOPSOIL-SALVAGING AND PLACING           |                             |                             | 
0080 208010150                       LUMP |   25000.00000       25000.00|    5571.14000        5571.14|   55000.00000       55000.00 
  TEMPORARY EROSION CONTROL - LS          |                             |                             | 
0090 208010207              900.000  UNIT |       1.00000         900.00|       1.00000         900.00|       1.00000         900.00 
  MPDES PERMIT FEES                       |                             |                             | 
0100 301020251             2475.000  CUYD |      50.00000      123750.00|      34.54000       85486.50|      45.00000      111375.00 
  BRIDGE END BACKFILL                     |                             |                             | 
0110 301020526             1218.000  CUYD |      50.00000       60900.00|      33.43000       40717.74|      45.00000       54810.00 
  TOP SURF 3/4 IN GR 3B                   |                             |                             | 
0120 501010510             1356.000  SQYD |      16.50000       22374.00|      16.15000       21899.40|      15.00000       20340.00 
  TRANSVERSE DECK GROOVING                |                             |                             | 
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     CALL ORDER   : 008                     CONTRACT ID : 08308                        COUNTIES : Powder River 
     LETTING DATE : 03/27/08  9:00 AM       DISTRICT    : 4 
 
==================================================================================================================================== 
                                          |(   0  ) -EST-               |(   1   ) 6436               |(   2  ) 2054 
                                          |ENGINEER'S ESTIMATE          |HEAVY CONSTRUCTORS  INC      |SLETTEN CONSTRUCTION COMPANY 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0130 551020035              131.900  CUYD |     610.00000       80459.00|     855.75000      112873.43|     450.00000       59355.00 
  CONCRETE-CLASS DD                       |                             |                             | 
0140 551020107              358.400  CUYD |     660.00000      236544.00|     807.95000      289569.28|     450.00000      161280.00 
  CONCRETE-CLASS SD                       |                             |                             | 
0150 553010160             1856.000  LNFT |     260.00000      482560.00|     232.25000      431056.00|     350.00000      649600.00 
  PRESTRESSED BEAM-TYPE M-72              |                             |                             | 
0160 555010100             7922.000  LB   |       1.20000        9506.40|       1.23000        9744.06|       2.00000       15844.00 
  REINFORCING STEEL                       |                             |                             | 
0170 555010200            69481.000  LB   |       1.20000       83377.20|       1.20000       83377.20|       2.00000      138962.00 
  REINFORCING STEEL-EPOXY COATED          |                             |                             | 
0180 557010012              938.700  LNFT |      95.00000       89176.50|      89.25000       83778.98|      80.00000       75096.00 
  BRIDGE RAIL-T 101                       |                             |                             | 
0190 559010202                1.000  EACH |    2500.00000        2500.00|    2647.60000        2647.60|    8000.00000        8000.00 
  RE-DRIVE TEST PILE                      |                             |                             | 
0200 559030091              524.000  LNFT |     135.00000       70740.00|     205.96000      107923.04|     250.00000      131000.00 
  FURN STL PIPE PILE 24 OD X 3/4 IN       |                             |                             | 
0210 559030092              348.000  LNFT |      26.00000        9048.00|      40.82000       14205.36|      75.00000       26100.00 
  DR STL PIPE PILE 24 X 3/4 IN            |                             |                             | 
0220 559040035                1.000  EACH |    6000.00000        6000.00|   10028.06000       10028.06|    6000.00000        6000.00 
  DYNAMIC LOAD TEST                       |                             |                             | 
0230 559050082              344.000  LNFT |      60.00000       20640.00|      90.39000       31094.16|     125.00000       43000.00 
  FURN STL PILE HP 14 X 117               |                             |                             | 
0240 559050141             1830.000  SQFT |      35.00000       64050.00|      32.85000       60115.50|      15.00000       27450.00 
  SHEET PILE WALL                         |                             |                             | 
0250 559050150                2.000  EACH |    8650.00000       17300.00|    2876.83000        5753.66|    7500.00000       15000.00 
  ABUTMENT RESTRAINING DEVICE             |                             |                             | 
0260 559060085              332.000  LNFT |      20.00000        6640.00|      21.10000        7005.20|      10.00000        3320.00 
  DR STL PILE HP 14 X 117                 |                             |                             | 
0270 559060200               12.000  EACH |     135.00000        1620.00|     327.42000        3929.04|     350.00000        4200.00 
  PILE CUTTING SHOE                       |                             |                             | 
0280 559060300                8.000  EACH |     205.00000        1640.00|     212.64000        1701.12|     200.00000        1600.00 
  PILE DRIVING POINT                      |                             |                             | 
0290 561010500               30.500  LNFT |     200.00000        6100.00|     178.86000        5455.23|     250.00000        7625.00 
  EXPANSION JOINT                         |                             |                             | 
0300 561010600                8.000  EACH |    1350.00000       10800.00|     329.09000        2632.72|     800.00000        6400.00 
  ELASTOMERIC BEARING DEVICES             |                             |                             | 
0310 603010040               76.000  LNFT |      42.00000        3192.00|      31.38000        2384.88|      34.00000        2584.00 
  DRAINAGE PIPE 18 IN                     |                             |                             | 
0320 603010048               40.000  LNFT |      75.00000        3000.00|      51.54000        2061.60|      48.00000        1920.00 
  DRAINAGE PIPE 24 IN                     |                             |                             | 
0330 606010023                2.000  EACH |     575.00000        1150.00|     512.55000        1025.10|     460.00000         920.00 
  ONE-WAY DEPART TERM SECTION             |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 008                     CONTRACT ID : 08308                        COUNTIES : Powder River 
     LETTING DATE : 03/27/08  9:00 AM       DISTRICT    : 4 
 
==================================================================================================================================== 
                                          |(   0  ) -EST-               |(   1   ) 6436               |(   2  ) 2054 
                                          |ENGINEER'S ESTIMATE          |HEAVY CONSTRUCTORS  INC      |SLETTEN CONSTRUCTION COMPANY 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0340 606010030              100.000  LNFT |      19.00000        1900.00|      20.11000        2011.00|      20.00000        2000.00 
  GUARD RAIL-STEEL                        |                             |                             | 
0350 606010190                4.000  EACH |     950.00000        3800.00|    1036.23000        4144.92|     930.00000        3720.00 
  GUARD RAIL-STL/BR APPR-TY 2             |                             |                             | 
0360 606010642                2.000  EACH |    2400.00000        4800.00|    2601.73000        5203.46|    2400.00000        4800.00 
  GUARD RAIL-OPTIONAL TERM SECT           |                             |                             | 
0370 607100114              591.000  LNFT |       3.60000        2127.60|       4.53000        2677.23|       3.00000        1773.00 
  FARM FENCE-TYPE F2W-32 IN WW            |                             |                             | 
0380 607100252             1214.000  LNFT |       2.80000        3399.20|       3.25000        3945.50|       3.00000        3642.00 
  FARM FENCE-TYPE F4M                     |                             |                             | 
0390 607100360               12.000  EACH |     170.00000        2040.00|     452.18000        5426.16|     175.00000        2100.00 
  FARM FENCE-PANEL/SINGLE FW              |                             |                             | 
0400 607100380               16.000  EACH |     240.00000        3840.00|     522.26000        8356.16|     250.00000        4000.00 
  FARM FENCE-PANEL/DOUBLE FW              |                             |                             | 
0410 607100430               36.000  LNFT |      14.50000         522.00|      13.67000         492.12|       4.00000         144.00 
  FARM GATE-WIRE TYPE G-2                 |                             |                             | 
0420 607100720                2.000  EACH |      50.00000         100.00|     694.96000        1389.92|      30.00000          60.00 
  DEADMAN                                 |                             |                             | 
0430 610100101                1.800  ACRE |     500.00000         900.00|     557.11000        1002.80|     400.00000         720.00 
  SEEDING AREA NO 1                       |                             |                             | 
0440 610100102                0.300  ACRE |    2000.00000         600.00|    1002.83000         300.85|     400.00000         120.00 
  SEEDING AREA NO 2                       |                             |                             | 
0450 610100326                1.800  ACRE |     180.00000         324.00|     222.84000         401.11|     400.00000         720.00 
  FERTILIZING AREA NO 1                   |                             |                             | 
0460 610100327                0.300  ACRE |     700.00000         210.00|     557.10000         167.13|     400.00000         120.00 
  FERTILIZING AREA NO 2                   |                             |                             | 
0470 610100555                1.800  ACRE |     220.00000         396.00|     222.84000         401.11|     250.00000         450.00 
  CONDITION SEEDBED SURFACE               |                             |                             | 
0480 610100560              470.000  SQYD |       2.25000        1057.50|      15.74000        7397.80|      13.00000        6110.00 
  RIPRAP REVEGETATION                     |                             |                             | 
0490 610100561              842.000  SQYD |       2.50000        2105.00|       1.95000        1641.90|       5.00000        4210.00 
  EROSION CONTROL BLANKET                 |                             |                             | 
0500 613100040              595.000  CUYD |      65.00000       38675.00|     100.42000       59749.90|      45.00000       26775.00 
  RIPRAP-CLASS 2 RANDOM                   |                             |                             | 
0510 618030080                       LUMP |   20000.00000       20000.00|   12256.53000       12256.53|   40000.00000       40000.00 
  TRAFFIC CONTROL                         |                             |                             | 
0520 618100000              153.000  SQFT |      20.00000        3060.00|      22.28000        3408.84|      20.00000        3060.00 
  SINGLE USE SIGNS                        |                             |                             | 
0530 619010075                7.500  SQFT |      28.00000         210.00|      24.51000         183.83|      22.00000         165.00 
  SIGNS-ALUM REFL SHEET (I)               |                             |                             | 
0540 619010086                8.000  SQFT |      30.00000         240.00|      26.74000         213.92|      24.00000         192.00 
  SIGNS-ALUM REFL SHEET IV                |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 008                     CONTRACT ID : 08308                        COUNTIES : Powder River 
     LETTING DATE : 03/27/08  9:00 AM       DISTRICT    : 4 
 
==================================================================================================================================== 
                                          |(   0  ) -EST-               |(   1   ) 6436               |(   2  ) 2054 
                                          |ENGINEER'S ESTIMATE          |HEAVY CONSTRUCTORS  INC      |SLETTEN CONSTRUCTION COMPANY 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0550 619010230                6.000  EACH |      40.00000         240.00|      39.00000         234.00|      35.00000         210.00 
  REMOVE SIGNS                            |                             |                             | 
0560 619010480               38.000  LNFT |      11.00000         418.00|      14.49000         550.62|      13.00000         494.00 
  POLES-TREATED TIMBER-BARN 4 IN          |                             |                             | 
0570 622011043              695.000  SQYD |       2.95000        2050.25|       3.90000        2710.50|       2.50000        1737.50 
  PERM. EROSION CONTROL-HIGH SURV         |                             |                             | 
0580 624000030                7.000  EACH |     200.00000        1400.00|     239.56000        1676.92|     215.00000        1505.00 
  MAILBOX-LARGE                           |                             |                             | 
     SECTION TOTALS                       |           $     2,211,823.65|           $     1,986,497.69|           $     2,213,873.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     2,211,823.65|           $     1,986,497.69|           $     2,213,873.00 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 008                     CONTRACT ID : 08308                        COUNTIES : Powder River 
     LETTING DATE : 03/27/08  9:00 AM       DISTRICT    : 4 
 
==================================================================================================================================== 
                                          |(   3  ) 2109                |(   4   ) 6011               |(      ) 
                                          |COP CONSTRUCTION LLC         |EDWARD T COPPS CONSTRUCTION  | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   APPROACHES - G, GS 
                                          |                             |                             | 
0010 104030010            30000.000  UNIT |       1.00000       30000.00|       1.00000       30000.00| 
  MISCELLANEOUS WORK                      |                             |                             | 
0020 105080115             3600.000  CRFT |       2.10000        7560.00|       2.50000        9000.00| 
  FINISH GRADE CONTROL                    |                             |                             | 
0030 105080200                       LUMP |    4100.00000        4100.00|   14000.00000       14000.00| 
  BRIDGE SURVEY                           |                             |                             | 
0040 109200005                       LUMP |  366000.00000      366000.00|  745000.00000      745000.00| 
  MOBILIZATION                            |                             |                             | 
0050 202020041                       LUMP |  400000.00000      400000.00|  340000.00000      340000.00| 
  REMOVE STRUCTURE                        |                             |                             | 
0060 203020375            11631.000  CUYD |       5.90000       68622.90|      11.86000      137943.66| 
  EMBANKMENT IN PLACE                     |                             |                             | 
0070 203080100             1732.000  CUYD |       4.80000        8313.60|      11.86000       20541.52| 
  TOPSOIL-SALVAGING AND PLACING           |                             |                             | 
0080 208010150                       LUMP |    5000.00000        5000.00|   20000.00000       20000.00| 
  TEMPORARY EROSION CONTROL - LS          |                             |                             | 
0090 208010207              900.000  UNIT |       1.00000         900.00|       1.00000         900.00| 
  MPDES PERMIT FEES                       |                             |                             | 
0100 301020251             2475.000  CUYD |      58.00000      143550.00|      73.52000      181962.00| 
  BRIDGE END BACKFILL                     |                             |                             | 
0110 301020526             1218.000  CUYD |      64.00000       77952.00|      81.82000       99656.76| 
  TOP SURF 3/4 IN GR 3B                   |                             |                             | 
0120 501010510             1356.000  SQYD |       6.00000        8136.00|      13.00000       17628.00| 
  TRANSVERSE DECK GROOVING                |                             |                             | 
0130 551020035              131.900  CUYD |    1600.00000      211040.00|    1060.60000      139893.14| 
  CONCRETE-CLASS DD                       |                             |                             | 
0140 551020107              358.400  CUYD |    1300.00000      465920.00|    1300.00000      465920.00| 
  CONCRETE-CLASS SD                       |                             |                             | 
0150 553010160             1856.000  LNFT |     240.00000      445440.00|     350.00000      649600.00| 
  PRESTRESSED BEAM-TYPE M-72              |                             |                             | 
0160 555010100             7922.000  LB   |       1.00000        7922.00|       3.75000       29707.50| 
  REINFORCING STEEL                       |                             |                             | 
0170 555010200            69481.000  LB   |       1.00000       69481.00|       2.50000      173702.50| 
  REINFORCING STEEL-EPOXY COATED          |                             |                             | 
0180 557010012              938.700  LNFT |      84.00000       78850.80|      94.98000       89157.73| 
  BRIDGE RAIL-T 101                       |                             |                             | 
0190 559010202                1.000  EACH |    8600.00000        8600.00|    5000.00000        5000.00| 
  RE-DRIVE TEST PILE                      |                             |                             | 
0200 559030091              524.000  LNFT |     200.00000      104800.00|     300.00000      157200.00| 
  FURN STL PIPE PILE 24 OD X 3/4 IN       |                             |                             | 
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     CALL ORDER   : 008                     CONTRACT ID : 08308                        COUNTIES : Powder River 
     LETTING DATE : 03/27/08  9:00 AM       DISTRICT    : 4 
 
==================================================================================================================================== 
                                          |(   3  ) 2109                |(   4   ) 6011               |(      ) 
                                          |COP CONSTRUCTION LLC         |EDWARD T COPPS CONSTRUCTION  | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0210 559030092              348.000  LNFT |     250.00000       87000.00|     292.01000      101619.48| 
  DR STL PIPE PILE 24 X 3/4 IN            |                             |                             | 
0220 559040035                1.000  EACH |    9200.00000        9200.00|   13500.00000       13500.00| 
  DYNAMIC LOAD TEST                       |                             |                             | 
0230 559050082              344.000  LNFT |      82.00000       28208.00|     100.71000       34644.24| 
  FURN STL PILE HP 14 X 117               |                             |                             | 
0240 559050141             1830.000  SQFT |      32.00000       58560.00|      65.00000      118950.00| 
  SHEET PILE WALL                         |                             |                             | 
0250 559050150                2.000  EACH |    3300.00000        6600.00|    7500.00000       15000.00| 
  ABUTMENT RESTRAINING DEVICE             |                             |                             | 
0260 559060085              332.000  LNFT |      15.00000        4980.00|      94.70000       31440.40| 
  DR STL PILE HP 14 X 117                 |                             |                             | 
0270 559060200               12.000  EACH |     190.00000        2280.00|     250.00000        3000.00| 
  PILE CUTTING SHOE                       |                             |                             | 
0280 559060300                8.000  EACH |      87.00000         696.00|     150.00000        1200.00| 
  PILE DRIVING POINT                      |                             |                             | 
0290 561010500               30.500  LNFT |     280.00000        8540.00|     550.00000       16775.00| 
  EXPANSION JOINT                         |                             |                             | 
0300 561010600                8.000  EACH |     250.00000        2000.00|    2500.00000       20000.00| 
  ELASTOMERIC BEARING DEVICES             |                             |                             | 
0310 603010040               76.000  LNFT |      36.00000        2736.00|      53.36000        4055.36| 
  DRAINAGE PIPE 18 IN                     |                             |                             | 
0320 603010048               40.000  LNFT |      53.00000        2120.00|      61.66000        2466.40| 
  DRAINAGE PIPE 24 IN                     |                             |                             | 
0330 606010023                2.000  EACH |     540.00000        1080.00|     545.45000        1090.90| 
  ONE-WAY DEPART TERM SECTION             |                             |                             | 
0340 606010030              100.000  LNFT |      21.00000        2100.00|      21.40000        2140.00| 
  GUARD RAIL-STEEL                        |                             |                             | 
0350 606010190                4.000  EACH |    1100.00000        4400.00|    1102.74000        4410.96| 
  GUARD RAIL-STL/BR APPR-TY 2             |                             |                             | 
0360 606010642                2.000  EACH |    2800.00000        5600.00|    2768.71000        5537.42| 
  GUARD RAIL-OPTIONAL TERM SECT           |                             |                             | 
0370 607100114              591.000  LNFT |       5.20000        3073.20|       4.83000        2854.53| 
  FARM FENCE-TYPE F2W-32 IN WW            |                             |                             | 
0380 607100252             1214.000  LNFT |       3.70000        4491.80|       3.46000        4200.44| 
  FARM FENCE-TYPE F4M                     |                             |                             | 
0390 607100360               12.000  EACH |     510.00000        6120.00|     481.20000        5774.40| 
  FARM FENCE-PANEL/SINGLE FW              |                             |                             | 
0400 607100380               16.000  EACH |     590.00000        9440.00|     555.78000        8892.48| 
  FARM FENCE-PANEL/DOUBLE FW              |                             |                             | 
0410 607100430               36.000  LNFT |      16.00000         576.00|      14.55000         523.80| 
  FARM GATE-WIRE TYPE G-2                 |                             |                             | 
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     CALL ORDER   : 008                     CONTRACT ID : 08308                        COUNTIES : Powder River 
     LETTING DATE : 03/27/08  9:00 AM       DISTRICT    : 4 
 
==================================================================================================================================== 
                                          |(   3  ) 2109                |(   4   ) 6011               |(      ) 
                                          |COP CONSTRUCTION LLC         |EDWARD T COPPS CONSTRUCTION  | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0420 607100720                2.000  EACH |     110.00000         220.00|      98.48000         196.96| 
  DEADMAN                                 |                             |                             | 
0430 610100101                1.800  ACRE |     650.00000        1170.00|     499.32000         898.78| 
  SEEDING AREA NO 1                       |                             |                             | 
0440 610100102                0.300  ACRE |    2600.00000         780.00|    1832.27000         549.68| 
  SEEDING AREA NO 2                       |                             |                             | 
0450 610100326                1.800  ACRE |     150.00000         270.00|     310.33000         558.59| 
  FERTILIZING AREA NO 1                   |                             |                             | 
0460 610100327                0.300  ACRE |     150.00000          45.00|    1318.97000         395.69| 
  FERTILIZING AREA NO 2                   |                             |                             | 
0470 610100555                1.800  ACRE |     330.00000         594.00|     511.78000         921.20| 
  CONDITION SEEDBED SURFACE               |                             |                             | 
0480 610100560              470.000  SQYD |      11.00000        5170.00|      13.07000        6142.90| 
  RIPRAP REVEGETATION                     |                             |                             | 
0490 610100561              842.000  SQYD |       4.90000        4125.80|       8.82000        7426.44| 
  EROSION CONTROL BLANKET                 |                             |                             | 
0500 613100040              595.000  CUYD |      85.00000       50575.00|      79.44000       47266.80| 
  RIPRAP-CLASS 2 RANDOM                   |                             |                             | 
0510 618030080                       LUMP |   12000.00000       12000.00|   13043.19000       13043.19| 
  TRAFFIC CONTROL                         |                             |                             | 
0520 618100000              153.000  SQFT |      26.00000        3978.00|      23.71000        3627.63| 
  SINGLE USE SIGNS                        |                             |                             | 
0530 619010075                7.500  SQFT |      29.00000         217.50|      26.09000         195.68| 
  SIGNS-ALUM REFL SHEET (I)               |                             |                             | 
0540 619010086                8.000  SQFT |      31.00000         248.00|      28.46000         227.68| 
  SIGNS-ALUM REFL SHEET IV                |                             |                             | 
0550 619010230                6.000  EACH |      45.00000         270.00|      41.50000         249.00| 
  REMOVE SIGNS                            |                             |                             | 
0560 619010480               38.000  LNFT |      17.00000         646.00|      15.41000         585.58| 
  POLES-TREATED TIMBER-BARN 4 IN          |                             |                             | 
0570 622011043              695.000  SQYD |       3.30000        2293.50|       2.50000        1737.50| 
  PERM. EROSION CONTROL-HIGH SURV         |                             |                             | 
0580 624000030                7.000  EACH |     280.00000        1960.00|     254.93000        1784.51| 
  MAILBOX-LARGE                           |                             |                             | 
     SECTION TOTALS                       |           $     2,846,552.10|           $     3,810,696.43|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     2,846,552.10|           $     3,810,696.43|           $ 
==================================================================================================================================== 
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     CALL ORDER   : 009                     CONTRACT ID : 12308                        COUNTIES : Daniels 
     LETTING DATE : 03/27/08  9:00 AM       DISTRICT    : 4 
                                          CONTRACT TIME :   45  WORKING DAYS (AVAILABLE DAYS) 
     CONTRACT DESCRIPTION : SCOBEY - NORTH 
     PROJECT(S) : (6241013000) STPP-SFCP 32-2(13)52 
                  SCOBEY - NORTH 
 
     VENDOR RANKING : 
 
  -------------------------------------------------------------------------------------------------------------------------------- 
                                                                                               TOTAL           % OVER      % OVER 
  RANK     VENDOR NO./NAME                                                                      BID             LOW BID      EST 
  -------------------------------------------------------------------------------------------------------------------------------- 
   0   -EST-           ENGINEER'S ESTIMATE                                              $     1,765,656.00    101.5323% 100.0000% 
   1   2140            NORTHERN IMPROVEMENT CO - FARGO                                  $     1,739,009.45    100.0000%  98.4908% 
   2   6297            CENTURY COMPANIES INC                                            $     1,911,235.70    109.9037% 108.2451% 
   3   2050            RIVERSIDE CONTRACTING INC                                        $     1,943,863.73    111.7799% 110.0930% 
==================================================================================================================================== 
                                          |(   0  ) -EST-               |(   1  ) 2140                |(   2  ) 6297 
                                          |ENGINEER'S ESTIMATE          |NORTHERN IMPROVEMENT CO - FA |CENTURY COMPANIES INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   PMS OVERLAY, MILL, CRUSH & STKPILE COVER, BR RAIL, SIGNING -  STPP-SFCP FUNDS (SFCP CAPPED AT $800,000.00) 
                                          |                             |                             | 
0010 104030010            12000.000  UNIT |       1.00000       12000.00|       1.00000       12000.00|       1.00000       12000.00 
  MISCELLANEOUS WORK                      |                             |                             | 
0020 109200005                       LUMP |  190000.00000      190000.00|  159625.00000      159625.00|  239500.00000      239500.00 
  MOBILIZATION                            |                             |                             | 
0030 210020170              126.000  MILE |      16.00000        2016.00|      25.00000        3150.00|      11.50000        1449.00 
  TEST TRAILER-TRANSPORT,SETUP            |                             |                             | 
0040 303050420             3025.000  TON  |      27.00000       81675.00|      30.00000       90750.00|      30.00000       90750.00 
  CRUSH AND STKPL COVER MATL-TYPE 1       |                             |                             | 
0050 401020045            23770.000  TON  |      25.50000      606135.00|      25.00000      594250.00|      29.00000      689330.00 
  PLANT MIX BIT SURF GR S - 3/4 IN        |                             |                             | 
0060 401020300              333.000  TON  |     168.00000       55944.00|     170.00000       56610.00|     175.00000       58275.00 
  HYDRATED LIME                           |                             |                             | 
0070 402020092             1281.600  TON  |     425.00000      544680.00|     450.00000      576720.00|     425.00000      544680.00 
  ASPHALT CEMENT PG 64-28                 |                             |                             | 
0080 411010000             9312.000  SQYD |       4.00000       37248.00|       1.70000       15830.40|       4.00000       37248.00 
  COLD MILLING                            |                             |                             | 
0090 557010535              101.000  LNFT |     110.00000       11110.00|     185.00000       18685.00|     193.00000       19493.00 
  REVISE BRIDGE RAIL-W740                 |                             |                             | 
0100 606010030               12.500  LNFT |      50.00000         625.00|      22.00000         275.00|      22.00000         275.00 
  GUARD RAIL-STEEL                        |                             |                             | 
0110 606010230                8.000  EACH |    1500.00000       12000.00|    1725.00000       13800.00|    1900.00000       15200.00 
  GUARD RAIL-STL/BR APPR-TY 3             |                             |                             | 
0120 606010265                4.000  EACH |    3000.00000       12000.00|    2800.00000       11200.00|    2900.00000       11600.00 
  GRD RAIL-BOX BEAM/BR APP-SEC TYPE 1     |                             |                             | 
0130 606010385              800.000  LNFT |       2.75000        2200.00|       3.00000        2400.00|       1.70000        1360.00 
  REMOVE GUARD RAIL                       |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 009                     CONTRACT ID : 12308                        COUNTIES : Daniels 
     LETTING DATE : 03/27/08  9:00 AM       DISTRICT    : 4 
 
==================================================================================================================================== 
                                          |(   0  ) -EST-               |(   1   ) 2140               |(   2  ) 6297 
                                          |ENGINEER'S ESTIMATE          |NORTHERN IMPROVEMENT CO - FA |CENTURY COMPANIES INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0140 606010641                4.000  EACH |    3500.00000       14000.00|    4100.00000       16400.00|    4400.00000       17600.00 
  GD RL BOX BEAM OPT TERM SEC             |                             |                             | 
0150 606010642                8.000  EACH |    2500.00000       20000.00|    2200.00000       17600.00|    2350.00000       18800.00 
  GUARD RAIL-OPTIONAL TERM SECT           |                             |                             | 
0160 618030005           125000.000  UNIT |       0.90000      112500.00|       0.85000      106250.00|       0.86000      107500.00 
  TRAFFIC CONTROL DEVICES CB              |                             |                             | 
0170 618100000              102.000  SQFT |      20.00000        2040.00|      19.25000        1963.50|      21.00000        2142.00 
  SINGLE USE SIGNS                        |                             |                             | 
0180 619010051               14.000  SQFT |      25.00000         350.00|      30.00000         420.00|      32.00000         448.00 
  SIGNS-ALUM SHEET INCR (I)               |                             |                             | 
0190 619010075               53.200  SQFT |      25.00000        1330.00|      19.00000        1010.80|      19.00000        1010.80 
  SIGNS-ALUM REFL SHEET (I)               |                             |                             | 
0200 619010086              102.100  SQFT |      18.00000        1837.80|      17.50000        1786.75|      19.00000        1939.90 
  SIGNS-ALUM REFL SHEET IV                |                             |                             | 
0210 619010210                1.000  EACH |     470.00000         470.00|     200.00000         200.00|     204.00000         204.00 
  RESET SIGNS-GUIDE                       |                             |                             | 
0220 619010230               35.000  EACH |      23.00000         805.00|      30.00000        1050.00|      32.00000        1120.00 
  REMOVE SIGNS                            |                             |                             | 
0230 619010240                1.000  EACH |     130.00000         130.00|     185.00000         185.00|     190.00000         190.00 
  REMOVE SIGNS-GUIDE                      |                             |                             | 
0240 619010310              252.000  LB   |       3.10000         781.20|       3.00000         756.00|       3.00000         756.00 
  POSTS-STEEL U SIGN                      |                             |                             | 
0250 619010480              126.000  LNFT |       9.00000        1134.00|       8.75000        1102.50|       9.00000        1134.00 
  POLES-TREATED TIMBER-BARN 4 IN          |                             |                             | 
0260 619010490               46.000  LNFT |      12.00000         552.00|       9.25000         425.50|       9.00000         414.00 
  POLES-TREATED TIMBER-BARN 5 IN          |                             |                             | 
0270 619011010              406.000  EACH |      28.00000       11368.00|      22.00000        8932.00|      24.00000        9744.00 
  DELINEATOR DES A                        |                             |                             | 
0280 619011040               24.000  EACH |      30.00000         720.00|      25.50000         612.00|      27.00000         648.00 
  DELINEATOR DES D                        |                             |                             | 
0290 620011105                5.000  GAL  |     125.00000         625.00|     135.00000         675.00|     138.00000         690.00 
  WORDS AND SYMBOLS-WHITE PAINT           |                             |                             | 
0300 620011110                7.000  GAL  |      80.00000         560.00|     125.00000         875.00|     127.00000         889.00 
  WORDS AND SYMBOLS-YELLOW PAINT          |                             |                             | 
0310 620013000              518.000  GAL  |      25.00000       12950.00|      18.50000        9583.00|      20.00000       10360.00 
  STRIPING-WHITE PAINT                    |                             |                             | 
0320 620014000              202.000  GAL  |      25.00000        5050.00|      18.50000        3737.00|      20.00000        4040.00 
  STRIPING-YELLOW PAINT                   |                             |                             | 
0330 620017000               14.600  MILE |     700.00000       10220.00|     500.00000        7300.00|     510.00000        7446.00 
  TEMPORARY PAVEMENT MARKINGS             |                             |                             | 
0340 800320010                6.000  EACH |     100.00000         600.00|     475.00000        2850.00|     500.00000        3000.00 
  MISCELLANEOUS WORK                      |                             |                             | 
     SECTION TOTALS                       |           $     1,765,656.00|           $     1,739,009.45|           $     1,911,235.70 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 



     CONTRACT TOTALS                      |           $     1,765,656.00|           $     1,739,009.45|           $     1,911,235.70 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 009                     CONTRACT ID : 12308                        COUNTIES : Daniels 
     LETTING DATE : 03/27/08  9:00 AM       DISTRICT    : 4 
 
==================================================================================================================================== 
                                          |(   3  ) 2050                |(       )                    |(      ) 
                                          |RIVERSIDE CONTRACTING INC    |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   PMS OVERLAY, MILL, CRUSH & STKPILE COVER, BR RAIL, SIGNING -  STPP-SFCP FUNDS (SFCP CAPPED AT $800,000.00) 
                                          |                             |                             | 
0010 104030010            12000.000  UNIT |       1.00000       12000.00|                             | 
  MISCELLANEOUS WORK                      |                             |                             | 
0020 109200005                       LUMP |  340000.00000      340000.00|                             | 
  MOBILIZATION                            |                             |                             | 
0030 210020170              126.000  MILE |      15.00000        1890.00|                             | 
  TEST TRAILER-TRANSPORT,SETUP            |                             |                             | 
0040 303050420             3025.000  TON  |      23.00000       69575.00|                             | 
  CRUSH AND STKPL COVER MATL-TYPE 1       |                             |                             | 
0050 401020045            23770.000  TON  |      28.00000      665560.00|                             | 
  PLANT MIX BIT SURF GR S - 3/4 IN        |                             |                             | 
0060 401020300              333.000  TON  |     170.00000       56610.00|                             | 
  HYDRATED LIME                           |                             |                             | 
0070 402020092             1281.600  TON  |     420.00000      538272.00|                             | 
  ASPHALT CEMENT PG 64-28                 |                             |                             | 
0080 411010000             9312.000  SQYD |       3.50000       32592.00|                             | 
  COLD MILLING                            |                             |                             | 
0090 557010535              101.000  LNFT |     190.00000       19190.00|                             | 
  REVISE BRIDGE RAIL-W740                 |                             |                             | 
0100 606010030               12.500  LNFT |      21.00000         262.50|                             | 
  GUARD RAIL-STEEL                        |                             |                             | 
0110 606010230                8.000  EACH |    1800.00000       14400.00|                             | 
  GUARD RAIL-STL/BR APPR-TY 3             |                             |                             | 
0120 606010265                4.000  EACH |    2870.00000       11480.00|                             | 
  GRD RAIL-BOX BEAM/BR APP-SEC TYPE 1     |                             |                             | 
0130 606010385              800.000  LNFT |       1.65000        1320.00|                             | 
  REMOVE GUARD RAIL                       |                             |                             | 
0140 606010641                4.000  EACH |    4250.00000       17000.00|                             | 
  GD RL BOX BEAM OPT TERM SEC             |                             |                             | 
0150 606010642                8.000  EACH |    2300.00000       18400.00|                             | 
  GUARD RAIL-OPTIONAL TERM SECT           |                             |                             | 
0160 618030005           125000.000  UNIT |       0.80000      100000.00|                             | 
  TRAFFIC CONTROL DEVICES CB              |                             |                             | 
0170 618100000              102.000  SQFT |      20.00000        2040.00|                             | 
  SINGLE USE SIGNS                        |                             |                             | 
0180 619010051               14.000  SQFT |      31.00000         434.00|                             | 
  SIGNS-ALUM SHEET INCR (I)               |                             |                             | 
0190 619010075               53.200  SQFT |      18.50000         984.20|                             | 
  SIGNS-ALUM REFL SHEET (I)               |                             |                             | 
0200 619010086              102.100  SQFT |      18.30000        1868.43|                             | 
  SIGNS-ALUM REFL SHEET IV                |                             |                             | 



                                                MONTANA DEPARTMENT OF TRANSPORTATION                               DATE : 04/07/08 
                                                                                                                   PAGE : 009 -4 
                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 009                     CONTRACT ID : 12308                        COUNTIES : Daniels 
     LETTING DATE : 03/27/08  9:00 AM       DISTRICT    : 4 
 
==================================================================================================================================== 
                                          |(   3  ) 2050                |(       )                    |(      ) 
                                          |RIVERSIDE CONTRACTING INC    |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0210 619010210                1.000  EACH |     200.00000         200.00|                             | 
  RESET SIGNS-GUIDE                       |                             |                             | 
0220 619010230               35.000  EACH |      31.00000        1085.00|                             | 
  REMOVE SIGNS                            |                             |                             | 
0230 619010240                1.000  EACH |     186.00000         186.00|                             | 
  REMOVE SIGNS-GUIDE                      |                             |                             | 
0240 619010310              252.000  LB   |       3.00000         756.00|                             | 
  POSTS-STEEL U SIGN                      |                             |                             | 
0250 619010480              126.000  LNFT |       9.00000        1134.00|                             | 
  POLES-TREATED TIMBER-BARN 4 IN          |                             |                             | 
0260 619010490               46.000  LNFT |       9.10000         418.60|                             | 
  POLES-TREATED TIMBER-BARN 5 IN          |                             |                             | 
0270 619011010              406.000  EACH |      23.00000        9338.00|                             | 
  DELINEATOR DES A                        |                             |                             | 
0280 619011040               24.000  EACH |      27.00000         648.00|                             | 
  DELINEATOR DES D                        |                             |                             | 
0290 620011105                5.000  GAL  |      70.00000         350.00|                             | 
  WORDS AND SYMBOLS-WHITE PAINT           |                             |                             | 
0300 620011110                7.000  GAL  |      70.00000         490.00|                             | 
  WORDS AND SYMBOLS-YELLOW PAINT          |                             |                             | 
0310 620013000              518.000  GAL  |      21.00000       10878.00|                             | 
  STRIPING-WHITE PAINT                    |                             |                             | 
0320 620014000              202.000  GAL  |      21.00000        4242.00|                             | 
  STRIPING-YELLOW PAINT                   |                             |                             | 
0330 620017000               14.600  MILE |     600.00000        8760.00|                             | 
  TEMPORARY PAVEMENT MARKINGS             |                             |                             | 
0340 800320010                6.000  EACH |     250.00000        1500.00|                             | 
  MISCELLANEOUS WORK                      |                             |                             | 
     SECTION TOTALS                       |           $     1,943,863.73|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     1,943,863.73|           $             0.00|           $ 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 010                     CONTRACT ID : 04308                        COUNTIES : Dawson 
     LETTING DATE : 03/27/08  9:00 AM       DISTRICT    : 4 
                                          CONTRACT TIME :   70  CALENDAR DAYS 
     CONTRACT DESCRIPTION : JCT. MT. 16-NORTHWEST 
     PROJECT(S) : (6242023000) STPS 254-1(23)0 
                  JCT. MT. 16-NORTHWEST 
 
     VENDOR RANKING : 
 
  -------------------------------------------------------------------------------------------------------------------------------- 
                                                                                               TOTAL           % OVER      % OVER 
  RANK     VENDOR NO./NAME                                                                      BID             LOW BID      EST 
  -------------------------------------------------------------------------------------------------------------------------------- 
   0   -EST-           ENGINEER'S ESTIMATE                                              $     1,750,090.45    106.8245% 100.0000% 
   1   2140            NORTHERN IMPROVEMENT CO - FARGO                                  $     1,638,285.60    100.0000%  93.6115% 
   2   6297            CENTURY COMPANIES INC                                            $     1,775,552.60    108.3787% 101.4549% 
   3   2094            PRINCE INC                                                       $     1,951,912.40    119.1436% 111.5321% 
==================================================================================================================================== 
                                          |(   0  ) -EST-               |(   1  ) 2140                |(   2  ) 6297 
                                          |ENGINEER'S ESTIMATE          |NORTHERN IMPROVEMENT CO - FA |CENTURY COMPANIES INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   COLD-IN-PLACE RECYCLE, SEAL & COVER 
                                          |                             |                             | 
0010 104030010            20000.000  UNIT |       1.00000       20000.00|       1.00000       20000.00|       1.00000       20000.00 
  MISCELLANEOUS WORK                      |                             |                             | 
0020 109200005                       LUMP |  230000.00000      230000.00|  163600.00000      163600.00|  249945.00000      249945.00 
  MOBILIZATION                            |                             |                             | 
0030 203020278               77.000  CUYD |      30.00000        2310.00|      23.00000        1771.00|      15.00000        1155.00 
  EXCAVATION - DIGOUTS                    |                             |                             | 
0040 208106000              900.000  UNIT |       1.00000         900.00|       1.00000         900.00|       1.00000         900.00 
  MPDES PERMIT FEES                       |                             |                             | 
0050 301020345             6575.000  TON  |      18.00000      118350.00|      18.00000      118350.00|      12.75000       83831.25 
  CRUSHED AGGREGATE COURSE                |                             |                             | 
0060 301020600             1088.000  TON  |      25.00000       27200.00|      15.00000       16320.00|      32.00000       34816.00 
  BLOTTER MATERIAL                        |                             |                             | 
0070 301020718           142319.000  SQYD |       0.55000       78275.45|       0.55000       78275.45|       0.65000       92507.35 
  COVER - TYPE 1                          |                             |                             | 
0080 311010235              253.600  TON  |     159.00000       40322.40|     140.00000       35504.00|     240.00000       60864.00 
  QUICK LIME                              |                             |                             | 
0090 401020042             1362.000  TON  |      95.00000      129390.00|     100.00000      136200.00|     110.00000      149820.00 
  PLANT MIX GR D - COMMERCIAL             |                             |                             | 
0100 401020325           142200.000  SQYD |       3.00000      426600.00|       2.90000      412380.00|       2.63000      373986.00 
  COLD RECYCLED PLANT MIX                 |                             |                             | 
0110 402020305             6961.000  GAL  |       2.50000       17402.50|       2.05000       14270.05|       2.00000       13922.00 
  EMULSIFIED ASPHALT SS-1                 |                             |                             | 
0120 402020368              243.800  TON  |     450.00000      109710.00|     415.00000      101177.00|     432.50000      105443.50 
  EMULS ASPHALT CRS-2P                    |                             |                             | 
0130 402020476              546.900  TON  |     445.00000      243370.50|     450.00000      246105.00|     475.00000      259777.50 
  RECYCLING AGENT CIR-EE                  |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 010                     CONTRACT ID : 04308                        COUNTIES : Dawson 
     LETTING DATE : 03/27/08  9:00 AM       DISTRICT    : 4 
 
==================================================================================================================================== 
                                          |(   0  ) -EST-               |(   1   ) 2140               |(   2  ) 6297 
                                          |ENGINEER'S ESTIMATE          |NORTHERN IMPROVEMENT CO - FA |CENTURY COMPANIES INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0140 610100557                2.600  ACRE |     800.00000        2080.00|    6150.00000       15990.00|    2500.00000        6500.00 
  REVEGETATION                            |                             |                             | 
0150 618030005           250000.000  UNIT |       0.89000      222500.00|       0.78000      195000.00|       0.90000      225000.00 
  TRAFFIC CONTROL DEVICES CB              |                             |                             | 
0160 618100000              102.000  SQFT |      24.00000        2448.00|      20.00000        2040.00|      22.00000        2244.00 
  SINGLE USE SIGNS                        |                             |                             | 
0170 619010051               60.000  SQFT |      22.00000        1320.00|      23.00000        1380.00|      22.00000        1320.00 
  SIGNS-ALUM SHEET INCR (I)               |                             |                             | 
0180 619010075               21.600  SQFT |      21.00000         453.60|      29.00000         626.40|      30.00000         648.00 
  SIGNS-ALUM REFL SHEET (I)               |                             |                             | 
0190 619010086               42.400  SQFT |      25.00000        1060.00|      18.00000         763.20|      20.00000         848.00 
  SIGNS-ALUM REFL SHEET IV                |                             |                             | 
0200 619010230               12.000  EACH |      40.00000         480.00|      35.00000         420.00|      35.00000         420.00 
  REMOVE SIGNS                            |                             |                             | 
0210 619010240                2.000  EACH |     200.00000         400.00|     202.00000         404.00|     225.00000         450.00 
  REMOVE SIGNS-GUIDE                      |                             |                             | 
0220 619010310              162.000  LB   |       4.00000         648.00|       3.25000         526.50|       5.00000         810.00 
  POSTS-STEEL U SIGN                      |                             |                             | 
0230 619010320              650.000  LB   |       3.50000        2275.00|       4.00000        2600.00|       5.00000        3250.00 
  POSTS-STEEL STRUCTURAL SIGN             |                             |                             | 
0240 619010480               64.000  LNFT |      10.00000         640.00|      10.25000         656.00|      12.00000         768.00 
  POLES-TREATED TIMBER-BARN 4 IN          |                             |                             | 
0250 619010724                4.000  EACH |     810.00000        3240.00|     750.00000        3000.00|     825.00000        3300.00 
  FRANG SIGN POST BKWY - S5 X 10          |                             |                             | 
0260 619011010              266.000  EACH |      22.50000        5985.00|      25.00000        6650.00|      27.00000        7182.00 
  DELINEATOR DES A                        |                             |                             | 
0270 620011105                2.000  GAL  |     100.00000         200.00|     200.00000         400.00|      60.00000         120.00 
  WORDS AND SYMBOLS-WHITE PAINT           |                             |                             | 
0280 620011260                1.000  GAL  |     250.00000         250.00|     315.00000         315.00|     225.00000         225.00 
  WORDS/SYMBOLS-WHITE EPOXY               |                             |                             | 
0290 620013000              680.000  GAL  |      20.00000       13600.00|      19.00000       12920.00|      25.00000       17000.00 
  STRIPING-WHITE PAINT                    |                             |                             | 
0300 620013960              454.000  GAL  |      48.00000       21792.00|      51.00000       23154.00|      52.00000       23608.00 
  STRIPING-WHITE EPOXY                    |                             |                             | 
0310 620014000              280.000  GAL  |      20.00000        5600.00|      19.00000        5320.00|      25.00000        7000.00 
  STRIPING-YELLOW PAINT                   |                             |                             | 
0320 620014960              186.000  GAL  |      48.00000        8928.00|      51.00000        9486.00|      52.00000        9672.00 
  STRIPING-YELLOW EPOXY                   |                             |                             | 
0330 620017000               18.800  MILE |     400.00000        7520.00|     365.00000        6862.00|     650.00000       12220.00 
  TEMPORARY PAVEMENT MARKINGS             |                             |                             | 
0340 622011084              200.000  SQYD |       5.00000        1000.00|       3.00000         600.00|       3.00000         600.00 
  GEOTEXTILE STABILIZATION                |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 010                     CONTRACT ID : 04308                        COUNTIES : Dawson 
     LETTING DATE : 03/27/08  9:00 AM       DISTRICT    : 4 
 
==================================================================================================================================== 
                                          |(   0  ) -EST-               |(   1   ) 2140               |(   2  ) 6297 
                                          |ENGINEER'S ESTIMATE          |NORTHERN IMPROVEMENT CO - FA |CENTURY COMPANIES INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0350 624000030               24.000  EACH |     160.00000        3840.00|     180.00000        4320.00|     225.00000        5400.00 
  MAILBOX-LARGE                           |                             |                             | 
     SECTION TOTALS                       |           $     1,750,090.45|           $     1,638,285.60|           $     1,775,552.60 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     1,750,090.45|           $     1,638,285.60|           $     1,775,552.60 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 010                     CONTRACT ID : 04308                        COUNTIES : Dawson 
     LETTING DATE : 03/27/08  9:00 AM       DISTRICT    : 4 
 
==================================================================================================================================== 
                                          |(   3  ) 2094                |(       )                    |(      ) 
                                          |PRINCE INC                   |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   COLD-IN-PLACE RECYCLE, SEAL & COVER 
                                          |                             |                             | 
0010 104030010            20000.000  UNIT |       1.00000       20000.00|                             | 
  MISCELLANEOUS WORK                      |                             |                             | 
0020 109200005                       LUMP |  367650.00000      367650.00|                             | 
  MOBILIZATION                            |                             |                             | 
0030 203020278               77.000  CUYD |      20.00000        1540.00|                             | 
  EXCAVATION - DIGOUTS                    |                             |                             | 
0040 208106000              900.000  UNIT |       1.00000         900.00|                             | 
  MPDES PERMIT FEES                       |                             |                             | 
0050 301020345             6575.000  TON  |      15.00000       98625.00|                             | 
  CRUSHED AGGREGATE COURSE                |                             |                             | 
0060 301020600             1088.000  TON  |      26.60000       28940.80|                             | 
  BLOTTER MATERIAL                        |                             |                             | 
0070 301020718           142319.000  SQYD |       0.60000       85391.40|                             | 
  COVER - TYPE 1                          |                             |                             | 
0080 311010235              253.600  TON  |     226.00000       57313.60|                             | 
  QUICK LIME                              |                             |                             | 
0090 401020042             1362.000  TON  |     125.00000      170250.00|                             | 
  PLANT MIX GR D - COMMERCIAL             |                             |                             | 
0100 401020325           142200.000  SQYD |       3.00000      426600.00|                             | 
  COLD RECYCLED PLANT MIX                 |                             |                             | 
0110 402020305             6961.000  GAL  |       2.00000       13922.00|                             | 
  EMULSIFIED ASPHALT SS-1                 |                             |                             | 
0120 402020368              243.800  TON  |     400.00000       97520.00|                             | 
  EMULS ASPHALT CRS-2P                    |                             |                             | 
0130 402020476              546.900  TON  |     542.00000      296419.80|                             | 
  RECYCLING AGENT CIR-EE                  |                             |                             | 
0140 610100557                2.600  ACRE |    1500.00000        3900.00|                             | 
  REVEGETATION                            |                             |                             | 
0150 618030005           250000.000  UNIT |       0.80000      200000.00|                             | 
  TRAFFIC CONTROL DEVICES CB              |                             |                             | 
0160 618100000              102.000  SQFT |      20.00000        2040.00|                             | 
  SINGLE USE SIGNS                        |                             |                             | 
0170 619010051               60.000  SQFT |      28.00000        1680.00|                             | 
  SIGNS-ALUM SHEET INCR (I)               |                             |                             | 
0180 619010075               21.600  SQFT |      22.00000         475.20|                             | 
  SIGNS-ALUM REFL SHEET (I)               |                             |                             | 
0190 619010086               42.400  SQFT |      24.00000        1017.60|                             | 
  SIGNS-ALUM REFL SHEET IV                |                             |                             | 
0200 619010230               12.000  EACH |      35.00000         420.00|                             | 
  REMOVE SIGNS                            |                             |                             | 
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     CALL ORDER   : 010                     CONTRACT ID : 04308                        COUNTIES : Dawson 
     LETTING DATE : 03/27/08  9:00 AM       DISTRICT    : 4 
 
==================================================================================================================================== 
                                          |(   3  ) 2094                |(       )                    |(      ) 
                                          |PRINCE INC                   |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0210 619010240                2.000  EACH |     100.00000         200.00|                             | 
  REMOVE SIGNS-GUIDE                      |                             |                             | 
0220 619010310              162.000  LB   |       4.00000         648.00|                             | 
  POSTS-STEEL U SIGN                      |                             |                             | 
0230 619010320              650.000  LB   |       5.00000        3250.00|                             | 
  POSTS-STEEL STRUCTURAL SIGN             |                             |                             | 
0240 619010480               64.000  LNFT |      35.00000        2240.00|                             | 
  POLES-TREATED TIMBER-BARN 4 IN          |                             |                             | 
0250 619010724                4.000  EACH |     925.00000        3700.00|                             | 
  FRANG SIGN POST BKWY - S5 X 10          |                             |                             | 
0260 619011010              266.000  EACH |      22.50000        5985.00|                             | 
  DELINEATOR DES A                        |                             |                             | 
0270 620011105                2.000  GAL  |     190.00000         380.00|                             | 
  WORDS AND SYMBOLS-WHITE PAINT           |                             |                             | 
0280 620011260                1.000  GAL  |     300.00000         300.00|                             | 
  WORDS/SYMBOLS-WHITE EPOXY               |                             |                             | 
0290 620013000              680.000  GAL  |      18.00000       12240.00|                             | 
  STRIPING-WHITE PAINT                    |                             |                             | 
0300 620013960              454.000  GAL  |      48.35000       21950.90|                             | 
  STRIPING-WHITE EPOXY                    |                             |                             | 
0310 620014000              280.000  GAL  |      18.00000        5040.00|                             | 
  STRIPING-YELLOW PAINT                   |                             |                             | 
0320 620014960              186.000  GAL  |      48.35000        8993.10|                             | 
  STRIPING-YELLOW EPOXY                   |                             |                             | 
0330 620017000               18.800  MILE |     350.00000        6580.00|                             | 
  TEMPORARY PAVEMENT MARKINGS             |                             |                             | 
0340 622011084              200.000  SQYD |       5.00000        1000.00|                             | 
  GEOTEXTILE STABILIZATION                |                             |                             | 
0350 624000030               24.000  EACH |     200.00000        4800.00|                             | 
  MAILBOX-LARGE                           |                             |                             | 
     SECTION TOTALS                       |           $     1,951,912.40|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     1,951,912.40|           $             0.00|           $ 
==================================================================================================================================== 
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     CALL ORDER   : 011                     CONTRACT ID : 14308                        COUNTIES : Yellowstone 
     LETTING DATE : 03/27/08  9:00 AM       DISTRICT    : 5 
                                          CONTRACT TIME :   60  WORKING DAYS (AVAILABLE DAYS) 
     CONTRACT DESCRIPTION : BROADWATER - DIV TO 12TH ST WEST 
     PROJECT(S) : (6273008000) UPP 1006(8) 
                  BROADWATER - 28TH TO SHILOH ROAD 
                  (6274010000) UPP 1006(10) 
                  BROADWATER - DIV TO 12TH ST WEST 
                  (6275007000) UPP 1027(7) 
                  YELLOWSTONE RIVER - BENCH - IRISTAN 
 
     VENDOR RANKING : 
 
  -------------------------------------------------------------------------------------------------------------------------------- 
                                                                                               TOTAL           % OVER      % OVER 
  RANK     VENDOR NO./NAME                                                                      BID             LOW BID      EST 
  -------------------------------------------------------------------------------------------------------------------------------- 
   0   -EST-           ENGINEER'S ESTIMATE                                              $     1,415,400.95    145.2368% 100.0000% 
   1   6805            RIVERSIDE SAND & GRAVEL INC                                      $       974,546.77    100.0000%  68.8531% 
   2   6272            KNIFE RIVER - BILLINGS                                           $     1,014,656.16    104.1157%  71.6868% 
==================================================================================================================================== 
                                          |(   0  ) -EST-               |(   1  ) 6805                |(   2  ) 6272 
                                          |ENGINEER'S ESTIMATE          |RIVERSIDE SAND & GRAVEL INC  |KNIFE RIVER - BILLINGS 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   COLD MILLING, PMS OVERLAY, SEAL & COVER AND PAVEMENT MARKING 
                                          |                             |                             | 
0010 104030010            25000.000  UNIT |       1.00000       25000.00|       1.00000       25000.00|       1.00000       25000.00 
  MISCELLANEOUS WORK                      |                             |                             | 
0020 109200005                       LUMP |  130000.00000      130000.00|   74000.00000       74000.00|   61000.00000       61000.00 
  MOBILIZATION                            |                             |                             | 
0030 210020000                8.000  HOUR |     125.00000        1000.00|     136.00000        1088.00|     150.00000        1200.00 
  GRADER-MOTOR                            |                             |                             | 
0040 301020735            99908.000  SQYD |       0.90000       89917.20|       0.64000       63941.12|       0.32000       31970.56 
  COVER - TYPE 2                          |                             |                             | 
0050 401020049             9818.000  TON  |      30.00000      294540.00|      22.00000      215996.00|      27.50000      269995.00 
  PLANT MIX SURF GR S NV - 3/4 IN         |                             |                             | 
0060 401020300              138.000  TON  |     145.00000       20010.00|     136.00000       18768.00|     115.00000       15870.00 
  HYDRATED LIME                           |                             |                             | 
0065 402020305             4995.000  GAL  |       2.00000        9990.00|       1.45000        7242.75|       1.30000        6493.50 
  EMULSIFIED ASPHALT SS-1                 |                             |                             | 
0070 402020095              530.600  TON  |     450.00000      238770.00|     375.00000      198975.00|     350.00000      185710.00 
  ASPHALT CEMENT PG 70-28                 |                             |                             | 
0080 402020368              170.000  TON  |     400.00000       68000.00|     378.80000       64396.00|     370.00000       62900.00 
  EMULS ASPHALT CRS-2P                    |                             |                             | 
0090 411010000            81945.000  SQYD |       2.75000      225348.75|       1.02000       83583.90|       1.58000      129473.10 
  COLD MILLING                            |                             |                             | 
0100 606010385              100.000  LNFT |       3.00000         300.00|       2.00000         200.00|       2.00000         200.00 
  REMOVE GUARD RAIL                       |                             |                             | 
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     CALL ORDER   : 011                     CONTRACT ID : 14308                        COUNTIES : Yellowstone 
     LETTING DATE : 03/27/08  9:00 AM       DISTRICT    : 5 
 
==================================================================================================================================== 
                                          |(   0  ) -EST-               |(   1   ) 6805               |(   2  ) 6272 
                                          |ENGINEER'S ESTIMATE          |RIVERSIDE SAND & GRAVEL INC  |KNIFE RIVER - BILLINGS 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0110 606010642                2.000  EACH |    2750.00000        5500.00|    2500.00000        5000.00|    2660.00000        5320.00 
  GUARD RAIL-OPTIONAL TERM SECT           |                             |                             | 
0120 617763101               31.000  EACH |    1100.00000       34100.00|     738.00000       22878.00|     785.00000       24335.00 
  DETECTOR/LOOP                           |                             |                             | 
0130 618030005           200000.000  UNIT |       0.90000      180000.00|       0.60000      120000.00|       0.60000      120000.00 
  TRAFFIC CONTROL DEVICES CB              |                             |                             | 
0140 620010301               83.000  GAL  |     210.00000       17430.00|     150.00000       12450.00|     155.00000       12865.00 
  CURB MARKING-YELLOW EPOXY               |                             |                             | 
0150 620011105               95.000  GAL  |      90.00000        8550.00|      60.00000        5700.00|      63.00000        5985.00 
  WORDS AND SYMBOLS-WHITE PAINT           |                             |                             | 
0160 620011110               12.000  GAL  |      90.00000        1080.00|      60.00000         720.00|      63.00000         756.00 
  WORDS AND SYMBOLS-YELLOW PAINT          |                             |                             | 
0170 620011260               65.000  GAL  |     225.00000       14625.00|     150.00000        9750.00|     155.00000       10075.00 
  WORDS/SYMBOLS-WHITE EPOXY               |                             |                             | 
0180 620011265                6.000  GAL  |     225.00000        1350.00|     150.00000         900.00|     155.00000         930.00 
  WORDS AND SYMBOLS-YELLOW EPOXY          |                             |                             | 
0190 620013000              324.000  GAL  |      25.00000        8100.00|      30.00000        9720.00|      31.00000       10044.00 
  STRIPING-WHITE PAINT                    |                             |                             | 
0200 620013960              222.000  GAL  |      55.00000       12210.00|      41.00000        9102.00|      43.00000        9546.00 
  STRIPING-WHITE EPOXY                    |                             |                             | 
0210 620014000              328.000  GAL  |      25.00000        8200.00|      30.00000        9840.00|      31.00000       10168.00 
  STRIPING-YELLOW PAINT                   |                             |                             | 
0220 620014960              225.000  GAL  |      55.00000       12375.00|      41.00000        9225.00|      43.00000        9675.00 
  STRIPING-YELLOW EPOXY                   |                             |                             | 
0230 620017000                7.200  MILE |     650.00000        4680.00|     500.00000        3600.00|     500.00000        3600.00 
  TEMPORARY PAVEMENT MARKINGS             |                             |                             | 
0240 621013070                4.000  EACH |     675.00000        2700.00|     259.00000        1036.00|     180.00000         720.00 
  ADJUST MANHOLES                         |                             |                             | 
0250 621013110                5.000  EACH |     325.00000        1625.00|     287.00000        1435.00|     165.00000         825.00 
  ADJUST VALVE BOXES                      |                             |                             | 
     SECTION TOTALS                       |           $     1,415,400.95|           $       974,546.77|           $     1,014,656.16 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     1,415,400.95|           $       974,546.77|           $     1,014,656.16 
==================================================================================================================================== 
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     CALL ORDER   : 012                     CONTRACT ID : 09308                        COUNTIES : Granite 
     LETTING DATE : 03/27/08  9:00 AM       DISTRICT    : 2 
                                          CONTRACT TIME :  100  WORKING DAYS (AVAILABLE DAYS) 
     CONTRACT DESCRIPTION : SLIDE-NORTH OF GEORGETOWN LAKE 
     PROJECT(S) : (4605031000) STPP 19-1(31)28 
                  SLIDE-NORTH OF GEORGETOWN LAKE 
 
     VENDOR RANKING : 
 
  -------------------------------------------------------------------------------------------------------------------------------- 
                                                                                               TOTAL           % OVER      % OVER 
  RANK     VENDOR NO./NAME                                                                      BID             LOW BID      EST 
  -------------------------------------------------------------------------------------------------------------------------------- 
   0   -EST-           ENGINEER'S ESTIMATE                                              $     1,166,335.50     99.9754% 100.0000% 
   1   6810            AIS CONSTRUCTION COMPANY                                         $     1,166,622.43    100.0000% 100.0246% 
==================================================================================================================================== 
                                          |(   0  ) -EST-               |(   1  ) 6810                |(      ) 
                                          |ENGINEER'S ESTIMATE          |AIS CONSTRUCTION COMPANY     | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROCKFALL MITIGATION 
                                          |                             |                             | 
0010 104100000            30000.000  UNIT |       1.00000       30000.00|       1.00000       30000.00| 
  MISCELLANEOUS WORK                      |                             |                             | 
0020 109200000                       LUMP |  155000.00000      155000.00|   87922.20000       87922.20| 
  MOBILIZATION                            |                             |                             | 
0030 203180015              784.000  HOUR |     125.00000       98000.00|     260.15000      203957.60| 
  SCALING                                 |                             |                             | 
0040 203220060              272.000  M2   |     500.00000      136000.00|     493.60000      134259.20| 
  DEBRIS FLOW BARRIER SYSTEM              |                             |                             | 
0050 203220070              392.000  M2   |     440.00000      172480.00|     205.41000       80520.72| 
  WIRE MESH STABILIZATION                 |                             |                             | 
0060 203610000              180.000  M    |      25.00000        4500.00|     129.63000       23333.40| 
  DRILL PRESPLITTING HOLES                |                             |                             | 
0070 203620000              466.000  M    |     500.00000      233000.00|     478.37000      222920.42| 
  ROCK BOLT                               |                             |                             | 
0080 203630000               29.000  M    |     225.00000        6525.00|     863.11000       25030.19| 
  DOWEL                                   |                             |                             | 
0090 203635000               30.000  M    |     275.00000        8250.00|    1940.33000       58209.90| 
  ROCK NAILS                              |                             |                             | 
0100 203650000                       LUMP |   15000.00000       15000.00|   20133.00000       20133.00| 
  BLASTING CONSULTANT                     |                             |                             | 
0110 203650010              379.000  M3   |     425.00000      161075.00|     188.55000       71460.45| 
  TRIM BLASTING                           |                             |                             | 
0120 606250000                4.000  EACH |    3000.00000       12000.00|    4800.00000       19200.00| 
  GUARD RAIL-OPTIONAL TERM SECT           |                             |                             | 
0130 606800000               45.700  M    |      15.00000         685.50|      10.50000         479.85| 
  REMOVE GUARD RAIL                       |                             |                             | 
0140 614000146                2.000  M3   |     500.00000        1000.00|   15000.00000       30000.00| 
  SHOTCRETE                               |                             |                             | 
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     CALL ORDER   : 012                     CONTRACT ID : 09308                        COUNTIES : Granite 
     LETTING DATE : 03/27/08  9:00 AM       DISTRICT    : 2 
 
==================================================================================================================================== 
                                          |(   0  ) -EST-               |(   1   ) 6810               |(      ) 
                                          |ENGINEER'S ESTIMATE          |AIS CONSTRUCTION COMPANY     | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0150 618020000                       LUMP |  100000.00000      100000.00|  125475.00000      125475.00| 
  TRAFFIC CONTROL                         |                             |                             | 
0160 618140000                9.200  M2   |     225.00000        2070.00|     330.00000        3036.00| 
  SINGLE USE SIGNS                        |                             |                             | 
0170 619720000                5.000  EACH |     150.00000         750.00|     202.50000        1012.50| 
  RESET SIGNS                             |                             |                             | 
0180 800300000                       LUMP |   30000.00000       30000.00|   29672.00000       29672.00| 
  MISCELLANEOUS WORK                      |                             |                             | 
     SECTION TOTALS                       |           $     1,166,335.50|           $     1,166,622.43|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     1,166,335.50|           $     1,166,622.43|           $ 
==================================================================================================================================== 
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     CALL ORDER   : 013                     CONTRACT ID : 06308                        COUNTIES : Park 
     LETTING DATE : 03/27/08  9:00 AM       DISTRICT    : 2 
                                          CONTRACT TIME : 10/20/08  COMPLETION DATE 
     CONTRACT DESCRIPTION : EMIGRANT - SOUTH 
     PROJECT(S) : (6210055000) NH 11-1(55)24 
                  EMIGRANT - SOUTH 
                  (6211057000) NH 11-1(57)44 
                  LIVINGSTON - SOUTH 
 
     VENDOR RANKING : 
 
  -------------------------------------------------------------------------------------------------------------------------------- 
                                                                                               TOTAL           % OVER      % OVER 
  RANK     VENDOR NO./NAME                                                                      BID             LOW BID      EST 
  -------------------------------------------------------------------------------------------------------------------------------- 
   0   -EST-           ENGINEER'S ESTIMATE                                              $       768,600.15    116.1833% 100.0000% 
   1   2050            RIVERSIDE CONTRACTING INC                                        $       661,541.01    100.0000%  86.0709% 
   2   2925            HARDRIVES CONSTRUCTION INC                                       $       670,547.97    101.3615%  87.2428% 
   3   6689            PAVEMENT MAINTENANCE SOLUTIONS INC                               $       671,921.92    101.5692%  87.4215% 
   4   2065            BIG SKY ASPHALT INC                                              $       729,114.00    110.2145%  94.8626% 
   5   6271            KNIFE RIVER - BELGRADE                                           $       807,129.30    122.0074% 105.0129% 
==================================================================================================================================== 
                                          |(   0  ) -EST-               |(   1  ) 2050                |(   2  ) 2925 
                                          |ENGINEER'S ESTIMATE          |RIVERSIDE CONTRACTING INC    |HARDRIVES CONSTRUCTION INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   SEAL & COVER AND PAVEMENT MARKINGS 
                                          |                             |                             | 
0010 104030010             5000.000  UNIT |       1.00000        5000.00|       1.00000        5000.00|       1.00000        5000.00 
  MISCELLANEOUS WORK                      |                             |                             | 
0020 109200005                       LUMP |   80000.00000       80000.00|   65000.00000       65000.00|   23012.71000       23012.71 
  MOBILIZATION                            |                             |                             | 
0030 301020718           371057.000  SQYD |       0.45000      166975.65|       0.38000      141001.66|       0.59000      218923.63 
  COVER - TYPE 1                          |                             |                             | 
0040 402020368              632.500  TON  |     400.00000      253000.00|     370.00000      234025.00|     384.09000      242936.93 
  EMULS ASPHALT CRS-2P                    |                             |                             | 
0050 402020502            13872.000  LB   |       2.50000       34680.00|       3.05000       42309.60|       2.30000       31905.60 
  CRACK SEALING                           |                             |                             | 
0060 606010030              625.000  LNFT |      20.00000       12500.00|      17.00000       10625.00|      19.79000       12368.75 
  GUARD RAIL-STEEL                        |                             |                             | 
0070 606010385              825.000  LNFT |       2.50000        2062.50|       1.95000        1608.75|       2.13000        1757.25 
  REMOVE GUARD RAIL                       |                             |                             | 
0080 606010642                3.000  EACH |    2500.00000        7500.00|    2300.00000        6900.00|    2942.09000        8826.27 
  GUARD RAIL-OPTIONAL TERM SECT           |                             |                             | 
0090 606011300                1.000  EACH |    1300.00000        1300.00|     580.00000         580.00|    1060.45000        1060.45 
  RESET OPTIONAL TERMINAL SECT            |                             |                             | 
0100 618030005           100000.000  UNIT |       0.90000       90000.00|       0.76000       76000.00|       0.24000       24000.00 
  TRAFFIC CONTROL DEVICES CB              |                             |                             | 
0110 620010301               25.000  GAL  |     265.00000        6625.00|     130.00000        3250.00|     203.72000        5093.00 
  CURB MARKING-YELLOW EPOXY               |                             |                             | 
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     CALL ORDER   : 013                     CONTRACT ID : 06308                        COUNTIES : Park 
     LETTING DATE : 03/27/08  9:00 AM       DISTRICT    : 2 
 
==================================================================================================================================== 
                                          |(   0  ) -EST-               |(   1   ) 2050               |(   2  ) 2925 
                                          |ENGINEER'S ESTIMATE          |RIVERSIDE CONTRACTING INC    |HARDRIVES CONSTRUCTION INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0120 620011105               24.000  GAL  |     100.00000        2400.00|      42.50000        1020.00|      72.42000        1738.08 
  WORDS AND SYMBOLS-WHITE PAINT           |                             |                             | 
0130 620011110                6.000  GAL  |     100.00000         600.00|      42.50000         255.00|      72.42000         434.52 
  WORDS AND SYMBOLS-YELLOW PAINT          |                             |                             | 
0140 620011260               31.000  GAL  |     265.00000        8215.00|     130.00000        4030.00|     193.98000        6013.38 
  WORDS/SYMBOLS-WHITE EPOXY               |                             |                             | 
0150 620011265                8.000  GAL  |     265.00000        2120.00|     130.00000        1040.00|     203.72000        1629.76 
  WORDS AND SYMBOLS-YELLOW EPOXY          |                             |                             | 
0160 620013000              704.000  GAL  |      28.00000       19712.00|      19.00000       13376.00|      22.31000       15706.24 
  STRIPING-WHITE PAINT                    |                             |                             | 
0170 620013960              938.000  GAL  |      55.00000       51590.00|      40.00000       37520.00|      51.50000       48307.00 
  STRIPING-WHITE EPOXY                    |                             |                             | 
0180 620014000              240.000  GAL  |      28.00000        6720.00|      19.00000        4560.00|      22.31000        5354.40 
  STRIPING-YELLOW PAINT                   |                             |                             | 
0190 620014960              320.000  GAL  |      55.00000       17600.00|      42.00000       13440.00|      51.50000       16480.00 
  STRIPING-YELLOW EPOXY                   |                             |                             | 
     SECTION TOTALS                       |           $       768,600.15|           $       661,541.01|           $       670,547.97 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       768,600.15|           $       661,541.01|           $       670,547.97 
==================================================================================================================================== 
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     CALL ORDER   : 013                     CONTRACT ID : 06308                        COUNTIES : Park 
     LETTING DATE : 03/27/08  9:00 AM       DISTRICT    : 2 
 
==================================================================================================================================== 
                                          |(   3  ) 6689                |(   4   ) 2065               |(   5  ) 6271 
                                          |PAVEMENT MAINTENANCE SOLUTIO |BIG SKY ASPHALT INC          |KNIFE RIVER - BELGRADE 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   SEAL & COVER AND PAVEMENT MARKINGS 
                                          |                             |                             | 
0010 104030010             5000.000  UNIT |       1.00000        5000.00|       1.00000        5000.00|       1.00000        5000.00 
  MISCELLANEOUS WORK                      |                             |                             | 
0020 109200005                       LUMP |   40100.00000       40100.00|   35027.60000       35027.60|  104500.00000      104500.00 
  MOBILIZATION                            |                             |                             | 
0030 301020718           371057.000  SQYD |       0.40000      148422.80|       0.47000      174396.79|       0.50000      185528.50 
  COVER - TYPE 1                          |                             |                             | 
0040 402020368              632.500  TON  |     410.00000      259325.00|     433.70000      274315.25|     440.00000      278300.00 
  EMULS ASPHALT CRS-2P                    |                             |                             | 
0050 402020502            13872.000  LB   |       2.46000       34125.12|       2.78000       38564.16|       3.15000       43696.80 
  CRACK SEALING                           |                             |                             | 
0060 606010030              625.000  LNFT |      17.00000       10625.00|      16.98000       10612.50|      18.00000       11250.00 
  GUARD RAIL-STEEL                        |                             |                             | 
0070 606010385              825.000  LNFT |       2.00000        1650.00|       1.83000        1509.75|       2.00000        1650.00 
  REMOVE GUARD RAIL                       |                             |                             | 
0080 606010642                3.000  EACH |    2350.00000        7050.00|    2525.25000        7575.75|    2400.00000        7200.00 
  GUARD RAIL-OPTIONAL TERM SECT           |                             |                             | 
0090 606011300                1.000  EACH |     600.00000         600.00|     910.20000         910.20|     605.00000         605.00 
  RESET OPTIONAL TERMINAL SECT            |                             |                             | 
0100 618030005           100000.000  UNIT |       0.83000       83000.00|       0.95000       95000.00|       0.85000       85000.00 
  TRAFFIC CONTROL DEVICES CB              |                             |                             | 
0110 620010301               25.000  GAL  |     136.00000        3400.00|     166.50000        4162.50|     138.00000        3450.00 
  CURB MARKING-YELLOW EPOXY               |                             |                             | 
0120 620011105               24.000  GAL  |      43.00000        1032.00|      62.16000        1491.84|      44.50000        1068.00 
  WORDS AND SYMBOLS-WHITE PAINT           |                             |                             | 
0130 620011110                6.000  GAL  |      43.00000         258.00|      62.16000         372.96|      44.50000         267.00 
  WORDS AND SYMBOLS-YELLOW PAINT          |                             |                             | 
0140 620011260               31.000  GAL  |     136.00000        4216.00|     166.50000        5161.50|     138.00000        4278.00 
  WORDS/SYMBOLS-WHITE EPOXY               |                             |                             | 
0150 620011265                8.000  GAL  |     136.00000        1088.00|     166.50000        1332.00|     138.00000        1104.00 
  WORDS AND SYMBOLS-YELLOW EPOXY          |                             |                             | 
0160 620013000              704.000  GAL  |      19.00000       13376.00|      19.15000       13481.60|      20.00000       14080.00 
  STRIPING-WHITE PAINT                    |                             |                             | 
0170 620013960              938.000  GAL  |      43.00000       40334.00|      44.20000       41459.60|      44.00000       41272.00 
  STRIPING-WHITE EPOXY                    |                             |                             | 
0180 620014000              240.000  GAL  |      19.00000        4560.00|      19.15000        4596.00|      20.00000        4800.00 
  STRIPING-YELLOW PAINT                   |                             |                             | 
0190 620014960              320.000  GAL  |      43.00000       13760.00|      44.20000       14144.00|      44.00000       14080.00 
  STRIPING-YELLOW EPOXY                   |                             |                             | 
     SECTION TOTALS                       |           $       671,921.92|           $       729,114.00|           $       807,129.30 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       671,921.92|           $       729,114.00|           $       807,129.30 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 014                     CONTRACT ID : 02308                        COUNTIES : Madison 
     LETTING DATE : 03/27/08  9:00 AM       DISTRICT    : 2 
                                          CONTRACT TIME : 10/20/08  COMPLETION DATE 
     CONTRACT DESCRIPTION : VIRGINIA CITY - ALDER 
     PROJECT(S) : (6215048000) STPP 29-1(48)6 
                  VIRGINIA CITY HILL 
                  (6217050000) STPP 29-1(50)14 
                  VIRGINIA CITY - ALDER 
                  (6218052000) STPP 29-1(52)23 
                  ALDER - SHERIDAN 
 
     VENDOR RANKING : 
 
  -------------------------------------------------------------------------------------------------------------------------------- 
                                                                                               TOTAL           % OVER      % OVER 
  RANK     VENDOR NO./NAME                                                                      BID             LOW BID      EST 
  -------------------------------------------------------------------------------------------------------------------------------- 
   0   -EST-           ENGINEER'S ESTIMATE                                              $       745,993.00    116.0572% 100.0000% 
   1   2050            RIVERSIDE CONTRACTING INC                                        $       642,780.22    100.0000%  86.1644% 
   2   2032            JIM GILMAN EXCAVATING INC                                        $       643,877.80    100.1708%  86.3115% 
   3   6689            PAVEMENT MAINTENANCE SOLUTIONS INC                               $       666,942.30    103.7590%  89.4033% 
   4   2925            HARDRIVES CONSTRUCTION INC                                       $       700,512.76    108.9817%  93.9034% 
   5   2065            BIG SKY ASPHALT INC                                              $       739,488.12    115.0453%  99.1280% 
==================================================================================================================================== 
                                          |(   0  ) -EST-               |(   1  ) 2050                |(   2  ) 2032 
                                          |ENGINEER'S ESTIMATE          |RIVERSIDE CONTRACTING INC    |JIM GILMAN EXCAVATING INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   SEAL & COVER AND PAVEMENT MARKINGS 
                                          |                             |                             | 
0010 104030010            10000.000  UNIT |       1.00000       10000.00|       1.00000       10000.00|       1.00000       10000.00 
  MISCELLANEOUS WORK                      |                             |                             | 
0020 109200005                       LUMP |   75000.00000       75000.00|   47800.00000       47800.00|   50000.00000       50000.00 
  MOBILIZATION                            |                             |                             | 
0030 301020718           368364.000  SQYD |       0.50000      184182.00|       0.48000      176814.72|       0.45000      165763.80 
  COVER - TYPE 1                          |                             |                             | 
0040 402020368              623.700  TON  |     430.00000      268191.00|     365.00000      227650.50|     383.00000      238877.10 
  EMULS ASPHALT CRS-2P                    |                             |                             | 
0050 618030005            70000.000  UNIT |       0.95000       66500.00|       0.80000       56000.00|       0.80000       56000.00 
  TRAFFIC CONTROL DEVICES CB              |                             |                             | 
0060 618100000              102.000  SQFT |      20.00000        2040.00|      18.00000        1836.00|      18.00000        1836.00 
  SINGLE USE SIGNS                        |                             |                             | 
0070 620011105               12.000  GAL  |      65.00000         780.00|      75.00000         900.00|      54.00000         648.00 
  WORDS AND SYMBOLS-WHITE PAINT           |                             |                             | 
0080 620011260               17.000  GAL  |     210.00000        3570.00|     125.00000        2125.00|     153.00000        2601.00 
  WORDS/SYMBOLS-WHITE EPOXY               |                             |                             | 
0090 620013000             1036.000  GAL  |      19.00000       19684.00|      17.00000       17612.00|      17.45000       18078.20 
  STRIPING-WHITE PAINT                    |                             |                             | 
0100 620013960             1381.000  GAL  |      45.00000       62145.00|      40.00000       55240.00|      39.00000       53859.00 
  STRIPING-WHITE EPOXY                    |                             |                             | 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 014                     CONTRACT ID : 02308                        COUNTIES : Madison 
     LETTING DATE : 03/27/08  9:00 AM       DISTRICT    : 2 
 
==================================================================================================================================== 
                                          |(   0  ) -EST-               |(   1   ) 2050               |(   2  ) 2032 
                                          |ENGINEER'S ESTIMATE          |RIVERSIDE CONTRACTING INC    |JIM GILMAN EXCAVATING INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0110 620014000              666.000  GAL  |      21.00000       13986.00|      17.00000       11322.00|      17.45000       11621.70 
  STRIPING-YELLOW PAINT                   |                             |                             | 
0120 620014960              887.000  GAL  |      45.00000       39915.00|      40.00000       35480.00|      39.00000       34593.00 
  STRIPING-YELLOW EPOXY                   |                             |                             | 
     SECTION TOTALS                       |           $       745,993.00|           $       642,780.22|           $       643,877.80 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       745,993.00|           $       642,780.22|           $       643,877.80 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 014                     CONTRACT ID : 02308                        COUNTIES : Madison 
     LETTING DATE : 03/27/08  9:00 AM       DISTRICT    : 2 
 
==================================================================================================================================== 
                                          |(   3  ) 6689                |(   4   ) 2925               |(   5  ) 2065 
                                          |PAVEMENT MAINTENANCE SOLUTIO |HARDRIVES CONSTRUCTION INC   |BIG SKY ASPHALT INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   SEAL & COVER AND PAVEMENT MARKINGS 
                                          |                             |                             | 
0010 104030010            10000.000  UNIT |       1.00000       10000.00|       1.00000       10000.00|       1.00000       10000.00 
  MISCELLANEOUS WORK                      |                             |                             | 
0020 109200005                       LUMP |   36000.00000       36000.00|   27858.12000       27858.12|   33060.00000       33060.00 
  MOBILIZATION                            |                             |                             | 
0030 301020718           368364.000  SQYD |       0.45000      165763.80|       0.66000      243120.24|       0.57000      209967.48 
  COVER - TYPE 1                          |                             |                             | 
0040 402020368              623.700  TON  |     425.00000      265072.50|     381.71000      238072.53|     450.07000      280708.66 
  EMULS ASPHALT CRS-2P                    |                             |                             | 
0050 618030005            70000.000  UNIT |       0.82000       57400.00|       0.31000       21700.00|       0.94000       65800.00 
  TRAFFIC CONTROL DEVICES CB              |                             |                             | 
0060 618100000              102.000  SQFT |      20.00000        2040.00|      30.36000        3096.72|      21.02000        2144.04 
  SINGLE USE SIGNS                        |                             |                             | 
0070 620011105               12.000  GAL  |      53.00000         636.00|      64.81000         777.72|      57.00000         684.00 
  WORDS AND SYMBOLS-WHITE PAINT           |                             |                             | 
0080 620011260               17.000  GAL  |     110.00000        1870.00|     129.61000        2203.37|     114.00000        1938.00 
  WORDS/SYMBOLS-WHITE EPOXY               |                             |                             | 
0090 620013000             1036.000  GAL  |      18.00000       18648.00|      21.39000       22160.04|      18.81000       19487.16 
  STRIPING-WHITE PAINT                    |                             |                             | 
0100 620013960             1381.000  GAL  |      43.00000       59383.00|      51.71000       71411.51|      45.49000       62821.69 
  STRIPING-WHITE EPOXY                    |                             |                             | 
0110 620014000              666.000  GAL  |      18.00000       11988.00|      21.39000       14245.74|      18.81000       12527.46 
  STRIPING-YELLOW PAINT                   |                             |                             | 
0120 620014960              887.000  GAL  |      43.00000       38141.00|      51.71000       45866.77|      45.49000       40349.63 
  STRIPING-YELLOW EPOXY                   |                             |                             | 
     SECTION TOTALS                       |           $       666,942.30|           $       700,512.76|           $       739,488.12 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       666,942.30|           $       700,512.76|           $       739,488.12 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 015                     CONTRACT ID : 03308                        COUNTIES : Cascade 
     LETTING DATE : 03/27/08  9:00 AM       DISTRICT    : 3 
                                          CONTRACT TIME :   30  WORKING DAYS (AVAILABLE DAYS) 
     CONTRACT DESCRIPTION : 2003 - SLOPE FLATTEN - CENTERVILLE 
     PROJECT(S) : (5864013000) HSIP 227-1(13)6 
                  2003 - SLOPE FLATTEN - CENTERVILLE 
 
     VENDOR RANKING : 
 
  -------------------------------------------------------------------------------------------------------------------------------- 
                                                                                               TOTAL           % OVER      % OVER 
  RANK     VENDOR NO./NAME                                                                      BID             LOW BID      EST 
  -------------------------------------------------------------------------------------------------------------------------------- 
   0   -EST-           ENGINEER'S ESTIMATE                                              $        74,135.00    192.9443% 100.0000% 
   1   2053            SHUMAKER TRUCKING AND EXCAVATING CONTRACTORS INC                 $        38,423.00    100.0000%  51.8284% 
   2   2059            UNITED MATERIALS OF GREAT FALLS INC                              $        41,853.00    108.9269%  56.4551% 
   3   2165            PHILLIPS CONSTRUCTION - GREAT FALLS                              $        58,625.00    152.5779%  79.0787% 
==================================================================================================================================== 
                                          |(   0  ) -EST-               |(   1  ) 2053                |(   2  ) 2059 
                                          |ENGINEER'S ESTIMATE          |SHUMAKER TRKING & EXC. CONT  |UNITED MATERIALS OF GREAT FAL 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADSIDE SAFETY IMP - SLOPE FLATTENING 
                                          |                             |                             | 
0010 104030010             5000.000  UNIT |       1.00000        5000.00|       1.00000        5000.00|       1.00000        5000.00 
  MISCELLANEOUS WORK                      |                             |                             | 
0020 109200005                       LUMP |    9000.00000        9000.00|   15000.00000       15000.00|    6100.00000        6100.00 
  MOBILIZATION                            |                             |                             | 
0030 203020375             1484.000  CUYD |      20.00000       29680.00|       6.00000        8904.00|      13.25000       19663.00 
  EMBANKMENT IN PLACE                     |                             |                             | 
0040 203080100              364.000  CUYD |      10.00000        3640.00|       6.00000        2184.00|       5.00000        1820.00 
  TOPSOIL-SALVAGING AND PLACING           |                             |                             | 
0050 210020000                8.000  HOUR |     135.00000        1080.00|      95.00000         760.00|     100.00000         800.00 
  GRADER-MOTOR                            |                             |                             | 
0060 610100101                0.700  ACRE |     330.00000         231.00|    1000.00000         700.00|     800.00000         560.00 
  SEEDING AREA NO 1                       |                             |                             | 
0070 610100326                0.700  ACRE |     370.00000         259.00|     750.00000         525.00|     350.00000         245.00 
  FERTILIZING AREA NO 1                   |                             |                             | 
0080 610100555                0.700  ACRE |     350.00000         245.00|     500.00000         350.00|     950.00000         665.00 
  CONDITION SEEDBED SURFACE               |                             |                             | 
0090 618030080                       LUMP |   25000.00000       25000.00|    5000.00000        5000.00|    7000.00000        7000.00 
  TRAFFIC CONTROL                         |                             |                             | 
     SECTION TOTALS                       |           $        74,135.00|           $        38,423.00|           $        41,853.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $        74,135.00|           $        38,423.00|           $        41,853.00 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
 
     CALL ORDER   : 015                     CONTRACT ID : 03308                        COUNTIES : Cascade 
     LETTING DATE : 03/27/08  9:00 AM       DISTRICT    : 3 
 
==================================================================================================================================== 
                                          |(   3  ) 2165                |(       )                    |(      ) 
                                          |PHILLIPS CONSTRUCTION LLC    |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADSIDE SAFETY IMP - SLOPE FLATTENING 
                                          |                             |                             | 
0010 104030010             5000.000  UNIT |       1.00000        5000.00|                             | 
  MISCELLANEOUS WORK                      |                             |                             | 
0020 109200005                       LUMP |    9566.00000        9566.00|                             | 
  MOBILIZATION                            |                             |                             | 
0030 203020375             1484.000  CUYD |      20.50000       30422.00|                             | 
  EMBANKMENT IN PLACE                     |                             |                             | 
0040 203080100              364.000  CUYD |      24.00000        8736.00|                             | 
  TOPSOIL-SALVAGING AND PLACING           |                             |                             | 
0050 210020000                8.000  HOUR |     150.00000        1200.00|                             | 
  GRADER-MOTOR                            |                             |                             | 
0060 610100101                0.700  ACRE |     370.00000         259.00|                             | 
  SEEDING AREA NO 1                       |                             |                             | 
0070 610100326                0.700  ACRE |      90.00000          63.00|                             | 
  FERTILIZING AREA NO 1                   |                             |                             | 
0080 610100555                0.700  ACRE |     170.00000         119.00|                             | 
  CONDITION SEEDBED SURFACE               |                             |                             | 
0090 618030080                       LUMP |    3260.00000        3260.00|                             | 
  TRAFFIC CONTROL                         |                             |                             | 
     SECTION TOTALS                       |           $        58,625.00|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $        58,625.00|           $             0.00|           $ 
==================================================================================================================================== 
 


